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THIS PROJECT IS TO BE CONSTRUCTED IN ACCORDANCE WITH THE APPLICABLE CITY OF
RICHMOND DESIGN AND CONSTRUCTION STANDARDS AND SPECIFICATIONS, 2020 VDOT ROAD
AND BRIDGE SPECIFICATIONS, 2016 VDOT ROAD AND BRIDGE STANDARDS, 2009 FHWA MUTCD,
2011 VIRGINIA SUPPLEMENT TO THE MUTCD, 2011 VIRGINIA WORK AREA PROTECTION MANUAL,
AND ALL REVISIONS AND AS AMENDED BY CONTRACT PROVISIONS AND THE COMPLETE
ELECTRONIC VERSION OF THE PLAN ASSEMBLY INCLUDING ALL REVISIONS.

DESIGN FEATURES RELATING TO CONSTRUCTION OR TO REGULATION AND CONTROL OF
TRAFFIC MAY BE SUBJECT TO CHANGE AS DEEMED NECESSARY BY THE CITY OF RICHMOND.

ALL WORK IS CONTAINED WITHIN EXISTING RIGHT-OF-WAY AND NO PROPOSED RIGHT-OF-WAY
OR EASEMENTS ARE REQUIRED.

THE ORIGINAL SIGNED/APPROVED TITLE SHEET, INCLUDING ORIGINAL SIGNATURES, IS FILED IN
THE CITY OF RICHMOND DEPARTMENT OF PUBLIC WORKS OFFICE.

CONTRACT NO. - 17000023008
UPC - 111703

CITY PROJECT NO. - 106374
DRAWING NO. - O-28933

STATE PROJECT NO. - U000-127-004, P101, C501
FEDERAL PROJECT NO. - NHPP-5A27(720)
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GENERAL NOTES

L1.00

GENERAL NOTES

GENERAL

1. THE CONTRACTOR SHALL PERFORM ALL WORK AND CONSTRUCT/INSTALL ALL ITEMS WITHIN EXISTING CITY OF
RICHMOND RIGHT OF WAY. ANY AREA THAT IS DISTURBED OUTSIDE OF THE LIMITS OF CONSTRUCTION
DURING THE LIFE OF THIS PROJECT SHALL BE REPAIRED AT THE EXPENSE OF THE CONTRACTOR.

2. ALL CONSTRUCTION AND MATERIALS SHALL CONFORM WITH THE LATEST STATE CORPORATION COMMISSION
(SCC) REQUIREMENTS, STANDARDS AND SPECIFICATIONS OF THE CITY OF RICHMOND, THE VIRGINIA
DEPARTMENT OF TRANSPORTATION (VDOT) ROAD AND BRIDGE STANDARDS AND SPECIFICATIONS, THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD), CITY OF RICHMOND'S RIGHT OF WAY EXCAVATION
& RESTORATION MANUAL, AND THE VDOT SUPPLEMENT TO THE MUTCD EXCEPT WHERE NOTED ON THE
PLANS. IF THERE IS CONFLICTING STANDARDS OR GUIDANCE THE MORE CONSERVATIVE OR RESTRICTIVE
SHALL BE FOLLOWED.  CERTIFICATION AND SOURCE OF MATERIALS ARE TO BE SUBMITTED TO THE ENGINEER
FOR APPROVAL.

3. THE CONTRACTOR SHALL BE RESPONSIBLE FOR REPLACING/RECONSTRUCTING WITH MATCHING MATERIALS,
ANY PAVEMENT, SIDEWALKS, ENTRANCES, CURB AND GUTTER, LANDSCAPING, DRIVEWAY PIPE, SIDEWALK,
MAILBOXES, ETC. THAT ARE DAMAGED DURING THE CONSTRUCTION OF THE PROJECT, INCLUDING AREAS
WHERE PROPOSED CONSTRUCTION IS SHOWN.

4. THE CONTRACTOR SHALL REMOVE AND REPLACE EXISTING AND PROPOSED SIDEWALKS DAMAGED OR
OTHERWISE IMPACTED BY CONSTRUCTION IN FULL SECTIONS TO THE NEAREST JOINT. REPLACEMENT
SIDEWALK MATERIAL SHALL MATCH THE EXISTING SIDEWALK UNLESS SHOWN OTHERWISE. THIS INCLUDES
BRICK SIDEWALK AND CONCRETE SIDEWALK.

5. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS FROM THE CITY OF
RICHMOND BEFORE BEGINNING CONSTRUCTION.

6. THE CONTRACTOR SHALL NOTIFY THE CITY TRANSPORTATION ENGINEER 72 HOURS PRIOR TO THE BEGINNING
OF CONSTRUCTION.  A PRE-CONSTRUCTION MEETING WILL BE REQUIRED PRIOR TO THE START OF THE
PROJECT.

7. THE CONTRACTOR SHALL HAVE AT LEAST ONE (1) SET OF APPROVED PLANS WITH ALL APPROVED REVISIONS
AT THE PROJECT SITE.

8. THE CONTRACTOR SHALL COMPLY WITH THE SOUND CONTROL ORDINANCE OF THE CITY OF RICHMOND.

9. IF A CONFLICT IS FOUND TO EXIST, THE CONTRACTOR SHALL NOTIFY THE ENGINEER BEFORE ANY WORK IS
STARTED IN ORDER TO COORDINATE THE REMAINDER OF THE WORK TO BE DONE.

10. ANY DEVIATIONS FROM THE APPROVED PLANS AND/OR STANDARDS AND SPECIFICATIONS MUST BE
APPROVED BY THE CITY TRANSPORTATION ENGINEER IN WRITING PRIOR TO START OF WORK. ANY REQUEST
FOR A CHANGE OF SPECIFIED MATERIALS OR DESIGN FROM THE APPROVED PLANS SHALL BE SUBMITTED TO
THE ENGINEER. A LETTER MUST ACCOMPANY THE PROPOSED CHANGES AND INCLUDE REVISED PLAN SHEETS
AND/OR DESIGN CALCULATIONS FOR REVIEW AND APPROVAL BY THE ENGINEER.  NOTE THAT A REQUEST
DOES NOT NECESSARILY GUARANTEE AN APPROVAL.

11. THE CONTRACTOR SHALL CONTACT “MISS UTILITY" OF VIRGINIA, PHONE NUMBER 811, PRIOR TO THE START OF
CONSTRUCTION FOR ALL AREAS OF PROPOSED EXCAVATION. THE LOCATION OF EXISTING SEWER, WATER OR
GAS LINES, CONDUITS OR OTHER STRUCTURES ACROSS, UNDERNEATH, OR OTHERWISE ALONG THE LINE OF
PROPOSED WORK ARE NOT NECESSARILY SHOWN ON THESE PLANS, AND IF SHOWN ARE ONLY APPROXIMATE.
THE CONTRACTOR SHALL BE LIABLE FOR ALL DAMAGE DONE TO ANY STRUCTURES OR PROPERTY. THE
CONTRACTOR SHALL VERIFY THE LOCATION AND ELEVATION OF ALL UNDERGROUND UTILITIES SHOWN ON
THE PLAN IN AREAS OF EXCAVATION PRIOR TO STARTING WORK. THE CONTRACTOR SHALL CONTACT THE
ENGINEER IMMEDIATELY IF LOCATION OR ELEVATION IS DIFFERENT FROM THAT SHOWN ON THE PLANS, IF
THERE APPEARS TO BE A CONFLICT, OR UPON DISCOVERY OF ANY UTILITY NOT SHOWN ON THE PLANS.

(A) IN CASE OF EMERGENCIES OF UTILITY BREAKAGE/CONFLICT CONTACT

UTILITY TELEPHONE NUMBERS
a. GAS    XXX-XXXX

b. WATER XXX-XXXX

c. SEWER XXX-XXXX

d. POWER XXX-XXXX

e. VERIZON XXX-XXXX

f. AT&T XXX-XXXX

g. COMCAST XXX-XXXX

h. MCI XXX-XXXX

i.         LUMOS XXX-XXXX

13. THE CONTRACTOR SHALL NOTIFY THE APPLICABLE DEPARTMENT PRIOR TO MAKING ANY ADJUSTMENTS TO
PUBLIC UTILITIES.

14. THE CONTRACTOR SHALL MAINTAIN UTILITY SERVICES TO EXISTING RESIDENCES AND BUSINESSES DURING
CONSTRUCTION.  IF SERVICES ARE TO BE INTERRUPTED FOR CUT-INS, PLUGGING, OR ABANDONMENT, ETC.,
THE CONTRACTOR SHALL PROVIDE THE CITY WITH 72 HOURS NOTICE.  THE AFFECTED PROPERTY OWNER,
RESIDENCE, OR BUSINESS SHALL BE NOTIFIED 48 HOURS IN ADVANCE OF SERVICE INTERRUPTIONS. ALL
UTILITY SERVICE INTERRUPTIONS SHALL BE KEPT TO AN ABSOLUTE MINIMUM. THE CONTRACTOR SHALL
PROVIDE THE ENGINEER WITH A DETAILED PLAN AND SCHEDULE FOR SERVICE INTERRUPTIONS A MINIMUM OF
FIVE (5) WORKING DAYS IN ADVANCE OF SUCH WORK.

15. IN ADVANCE OF ORDERING MATERIALS, ALL CATALOG CUTS/SHOP DRAWINGS FOR SIGNAL EQUIPMENT AND
MATERIAL SHALL BE SUBMITTED TO THE CITY OF RICHMOND TRANSPORTATION ENGINEERING DIVISION FOR
REVIEW.

16. IN NO CASE SHALL THE CONTRACTOR REMOVE, DAMAGE, OR DESTROY ANY CITY STREET LIGHTS, UNLESS
SPECIFIED ON THE PLANS AND APPROVED BY THE CITY OF RICHMOND DEPARTMENT OF PUBLIC UTILITIES.

17. THE CONTRACTOR SHALL CEASE WORK IMMEDIATELY AND NOTIFY THE ENGINEER AND AFFECTED OWNERS IF
DAMAGE TO EXISTING UTILITIES, CABLES, OR EQUIPMENT OCCURS AS A RESULT OF WORK PERFORMED BY
THE CONTRACTOR. THE CONTRACTOR SHALL MAKE ALL REQUIRED REPAIRS AND REPLACEMENTS AT NO
ADDITIONAL COST TO THE CITY. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL DAMAGES AND CLAIMS
ARISING FROM SUCH INCIDENTS.

18. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING DISPOSAL OF ALL SOLID OR LIQUID MATERIALS
RESULTING FROM CONSTRUCTION IS DONE IN ACCORDANCE WITH ALL APPLICABLE LOCAL, STATE, AND
FEDERAL ENVIRONMENTAL REGULATIONS.

19. THE CONTRACTOR SHALL NOTIFY THE SURVEYS DIVISION OF THE CITY OF RICHMOND DEPARTMENT OF
PUBLIC WORKS AT 804-646-0436 OR 804-646-5404 AT LEAST 48 HOURS PRIOR TO ANY ACTIVITIES WHICH MAY
DISTURB THE LOCATION OR THE STABILITY OF ANY RIGHT-OF-WAY CORNERSTONE OR MARKER. THE
CONTRACTOR WILL COORDINATE HIS WORK WITH THE SURVEYS DIVISION REPRESENTATIVE REGARDING THE
PLACEMENT OR REPLACEMENT OF RIGHT-OF-WAY CORNERSTONES OR MARKERS IN ANY AREAS BEING
AFFECTED BY CONSTRUCTION. ALL PLACEMENT OR REPLACEMENT OF RIGHT-OF-WAY CORNERSTONES OR
MARKERS WILL BE PERFORMED BY SURVEYS DIVISION. THE CONTRACTOR WILL BE RESPONSIBLE FOR
REIMBURSING THE CITY FOR ANY COSTS ASSOCIATED WITH REPLACING ANY RIGHT-OF-WAY CORNERSTONES
OR MARKERS THAT ARE DISTURBED WITHOUT GIVING PROPER NOTIFICATION AND RECEIVING PRIOR
APPROVAL.

20. THE CONTRACTOR SHALL CONTACT THE CITY OF RICHMOND DEPARTMENT OF PUBLIC UTILITIES
(STREETLIGHTS DIVISION) AND COORDINATE 72 HOURS IN ADVANCE OF ENTERING LIGHTING SYSTEMS,
MANHOLES. CONTRACTOR SHALL PROVIDE QUALIFIED PERSONNEL WHEN ENTERING INTO THE MANHOLES.
ANY PERSONNEL ACCESSING THE VAULTS SHALL COMPLY WITH THE APPLICABLE SECTIONS OF OSHA 1926,
SUBPART V, POWER TRANSMISSION AND DISTRIBUTION (STARTS WITH 29 CFR 1926.951); NFPA 70E,
ELECTRICAL SAFETY WORKPLACE GUIDELINES; NATIONAL ELECTRIC CODE (NEC); AND NATIONAL ELECTRIC
SAFETY CODE (NESC).

21. OFF DUTY UNIFORMED POLICE MAY BE USED BY THE CONTRACTOR ONLY WHEN APPROVED BY THE PROJECT
MANAGER. REQUEST FOR USE OF OFF DUTY POLICE MUST BE MADE TO THE PROJECT MANAGER AT LEAST 10
CALENDAR DAYS PRIOR TO THE ANTICIPATED REPORTING TIME FOR THE OFFICER(S).

22. THE CONTRACTOR SHALL COORDINATE WITH ADJACENT BUSINESSES TO REQUEST EACH REMOVE THEIR
ENCROACHMENTS, AWNINGS, PATIO SEATING, ETC. TO CLEAR WORK AREA. THE CONTRACTOR SHALL GIVE 30
DAYS NOTICE TO EACH BUSINESS WHEN REQUESTING REMOVAL. WHEN WORK IN THAT AREA IS COMPLETE
THE CONTRACTOR SHALL, WITH APPROVAL OF THE ENGINEER, NOTIFY EACH BUSINESS THAT THEY MAY
REINSTALL PERMITTED ENCROACHMENT(S).

23. THE FINISHED GRADE OF SIDEWALK SHALL MATCH ELEVATION OF ALL SEWER AND STORMWATER CASTINGS
THAT ARE TO REMAIN IN PLACE.

24. THE CONTRACTOR SHALL REMOVE ALL EMPTY POSTS, POLES, AND FOUNDATIONS WITHIN PROJECT LIMITS.

25. CONTRACTOR SHALL TAKE CARE WHEN REMOVING SIDEWALK AND/OR EXCAVATING AROUND EXISTING
UTILITY POLE GUY ANCHORS TO NOT DISTURB ANCHOR FOUNDATION.  CONTRACTOR SHALL COORDINATE
WITH DOMINION ONCE EXISTING SIDEWALK IS REMOVED AROUND DOMINION-OWNED POLES TO HAVE
DOMINION INSPECT ANCHOR SHAFTS PRIOR TO INSTALLING PROPOSED SIDEWALK.

INCIDENTALS

1. THE COMPLETE PAPER COPY OF THE PLAN ASSEMBLY AS AWARDED INCLUDING ALL SUBSEQUENT REVISIONS
WILL BE THE SOLE OFFICIAL CONSTRUCTION PLANS.

2. SAW CUTS FOR DEMOLITION OF PAVEMENT (FLEXIBLE) SHALL BE INCIDENTAL TO OTHER PAY ITEMS WITH NO
SEPARATE PAY ITEM THERETO.  SAW CUTS FOR DEMOLITION OF PAVEMENT (RIGID) SHALL BE PAID FOR AS BID
ITEM “SAW CUT HYDRAULIC CEMENT CONCRETE PAVEMENT (UP TO 12” DEPTH)” AND “SAW CUT HYDRAULIC
CEMENT CONCRETE PAVEMENT (12” TO 18” DEPTH).”

3. UNCLASSIFIED EXCAVATION WILL BE PAID FOR AT THE CONTRACT UNIT PRICE PER CUBIC YARD AND INCLUDE
ALL WORK NECESSARY TO REMOVE ALL MATERIALS ENCOUNTERED NOT SPECIFICALLY PROVIDED FOR OR
INCLUDED AS A PART OF OTHER BID ITEMS NECESSARY FOR PREPARING THE ROADBED FOR CONSTRUCTION
OF PERMANENT ITEMS.  BID PRICE WILL ALSO INCLUDE REMOVAL AND DISPOSAL OF ALL EXCESS MATERIAL.
PROCEDURES SHALL COMPLY WITH VDOT ROAD AND BRIDGE SPECIFICATIONS SECTION 303.

EROSION AND SILTATION CONTROL

1. IF THE REMOVAL OF BRUSH SILT BARRIER IS SPECIFIED BY THE PLANS OR REQUIRED BY THE PROJECT
ENGINEER, THE COST OF REMOVAL AND DISPOSAL OF BRUSH SHALL BE IN ACCORDANCE WITH SECTION 109
OF THE APPLICABLE VDOT ROAD AND BRIDGE SPECIFICATIONS.

2. ROCK FOR CHECK DAMS, INLET PROTECTION, EROSION CONTROL STONE AND RIPRAP SHALL BE IN
ACCORDANCE WITH SECTION 203 AND SECTION 414 OF THE APPLICABLE VDOT ROAD AND BRIDGE
SPECIFICATIONS.

3. MODIFICATION TO EROSION AND SEDIMENT CONTROL ITEMS IN THE FIELD REQUIRES REVIEW AND APPROVAL
BY THE CITY OF RICHMOND EROSION AND SEDIMENT CONTROL COORDINATOR.

4. ALL EROSION AND SEDIMENT CONTROL MEASURES SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND
IN ACCORDANCE WITH VIRGINIA EROSION AND SEDIMENT CONTROL HANDBOOK. ALL EROSION CONTROL
MEASURES WILL BE IN PLACE AND REVIEWED BY THE CONTRACTOR AT LEAST ONCE EVERY FIVE (5) BUSINESS
DAYS AND WITHIN 24 HOURS OF A RAINFALL EVENT OR EVERY FOUR (4) BUSINESS DAYS TO ENSURE
COMPLIANCE FOR THE CONTROL OF ANY EROSION AND SILTATION. ANY CORRECTIONS OR REPAIRS WILL BE
MADE IMMEDIATELY BY THE CONTRACTOR AT THEIR OWN EXPENSE.

DETECTABLE WARNING SURFACE

1. THE CONTRACTOR SHALL PROVIDE A SAMPLE OF THE TRUNCATED DOME (DETECTABLE WARNING STRIP)
FINISH FOR APPROVAL BY THE CITY PRIOR TO PLACEMENT. THE SAMPLE SHALL BE AT LEAST 12 INCHES BY 12
INCHES AND APPROXIMATELY 2 INCHES IN DEPTH, AND THE TRUNCATED DOMES SHALL BE OF FEDERAL
YELLOW COLOR. THE APPROVED SAMPLE SHALL BE KEPT AT THE WORK SITE FOR COMPARISON TO
COMPLETED WORK. THE TOTAL DEPTH FOR THE DETECTABLE WARNING STRIPING INCLUDING THE CONCRETE
BASE, SETTING BED, TRUNCATED DOME, GEOSYNTHETIC FABRIC, WEEP HOLES, AND BASE MATERIAL SHALL
BE APPROXIMATELY 12 INCHES.

PAVEMENT

1. THE PAVEMENT MATERIAL FOR THIS PROJECT WILL BE PAID FOR ON A TONNAGE BASIS. THE WEIGHT WILL
VARY IN ACCORDANCE WITH THE SPECIFIC GRAVITY OF THE AGGREGATES AND THE ASPHALTIC CONTENT OF
THE MIX ACTUALLY USED TO SECURE THE DESIGN DEPTH.  THE WEIGHT OF THE ASPHALT CONCRETE IS
BASED ON 95% OF THE THEORETICAL MAXIMUM DENSITY.

2. IN AREAS THAT REQUIRE FULL DEPTH PAVEMENT, CONTRACTOR SHALL MATCH EXISTING PAVEMENT SECTION
OR CITY STANDARD PAVEMENT SECTION, WHICHEVER IS GREATER.  NON-RESIDENTIAL STREET PAVEMENT
SECTIONS MUST MEET THE MINIMUM DESIGN THICKNESS OF 8 INCHES OF 21A BASE AGGREGATE, 6 INCHES
BM-25 BASE COURSE ASPHALT AND 2 INCHES OF SM 9.5A SURFACE COURSE ASPHALT.

PAVEMENT MARKING AND SIGNING

1. THE CONTRACTOR SHALL PREPARE THE PAVEMENT SURFACE FOR THE PROPER ADHESION. ANY SWEEPING
OR REMOVAL OF DEBRIS, GRAVEL, DIRT OR OTHER FOREIGN MATERIALS SHALL BE CONSIDERED AS
INCIDENTAL TO THE INSTALLATION. NO SEPARATE PAYMENT WILL BE MADE.

2. THE CONTRACTOR SHALL REMOVE COMPLETELY, ALL PREVIOUS PAVEMENT MARKINGS AND SIGNS, WHICH IN
THE OPINION OF THE ENGINEER CONFLICT WITH THE PROPOSED PAVEMENT MARKINGS AND SIGNS.

3. UNLESS SPECIFIED OTHERWISE, THE BASIS OF MEASUREMENT SHALL BE ALONG THE LONGITUDINAL
CENTERLINE OF PAVEMENT MARKINGS. MEASUREMENT FOR LEGENDS SHALL BE PER MESSAGE, COMPLETE
AND IN PLACE.

4. ALL MARKINGS IMPROPERLY APPLIED OR LOCATED SHALL BE COMPLETELY REMOVED AND CORRECTLY
REAPPLIED, AT THE SOLE EXPENSE OF THE CONTRACTOR.

5. COLORS SHALL CONFORM TO STANDARD HIGHWAY COLORS THROUGHOUT THE EXPECTED LIFE OF THE FILM.

6. TYPE B CLASS 1 MARKING MATERIAL SHALL BE APPLIED AT THE SPECIFIED DIMENSIONS AT A RATE TO RESULT
IN A MARKING THICKNESS OF 90 MILS ± 5 MILS (NOT INCLUDING GLASS BEAD TOP DRESSING).

7. THE MARKING SHALL BE PROVIDED IN SPECIFIED WIDTHS AND SHAPES, PREFORMED WORKS, AND SYMBOLS
SHALL CONFORM TO THE APPLICABLE SHAPES AND SIZES AS OUTLINED IN THE “MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES” LATEST EDITION.

8. UNLESS OTHERWISE SPECIFIED ON THE PLANS OR IN THE CONTRACT DOCUMENTS, ALL PAVEMENT MARKINGS
AND LEGENDS IN THE PUBLIC RIGHT-OF-WAY SHALL BE IN ACCORDANCE WITH VDOT SPECIFICATIONS.

9. ALL PROPOSED SIGN PANELS, POSTS, AND FOUNDATIONS SHALL COMPLY WITH VDOT STANDARDS AND
SPECIFICATIONS AND AS SHOWN ON PLAN.

10. EXISTING SIGNS NOT NEEDED SHALL BE REMOVED AND TURNED OVER TO THE DEPARTMENT OF PUBLIC
WORKS SIGN SHOP.

11. LADDER CROSSWALK MARKINGS SHALL CONSIST OF LONGITUDINAL SOLID WHITE LINES BEING 2 FT. WIDE
WITH 3 FT. GAP SPACING. THE GAP SPACING MAY BE MODIFIED BETWEEN 2 FT. (MINIMUM) AND 4 FT.
(MAXIMUM) TO PLACE MARKINGS OUT OF THE WHEEL PATH OF VEHICLES. LONGITUDINAL CROSSWALK LINES
SHALL BE PARALLEL TO THE DIRECTION OF VEHICULAR TRAVEL AND WILL NOT NECESSARILY BE
PERPENDICULAR TO THE DIRECTION OF PEDESTRIAN TRAVEL. (SEE PLANS FOR CROSSWALK WIDTHS).

12. CALLOUTS SHOWN ON PLAN ARE NOT SHOWN FOR EACH INDIVIDUAL YIELD MARKING, LONGITUDINAL
MARKING, PAVEMENT MARKING DEVICE, ETC. IF THE CONTRACTOR IS UNCLEAR WHICH PAY ITEM IS DENOTED
IN THE PLANS, THE CONTRACTOR SHALL VERIFY THE ITEM WITH THE ENGINEER OR THEIR DESIGNEE.

13. ALL EXISTING SIGNS WITHIN PROJECT LIMITS MOUNTED ON SIGN POLES NOT NOTED AS "TO BE REMOVED"
SHALL BE REMOVED AND RESET.  EXISTING SIGNS ON UTILITY AND/OR LIGHT POLES SHALL REMAIN IN PLACE
UNLESS SHOWN OTHERWISE. REMOVE AND RESET SIGN WILL  MEASURED IN UNITS OF EACH AND PAID FOR AT
THE CONTRACT UNIT PRICE PER EACH, WHICH PRICE SHALL BE FULL COMPENSATION FOR REMOVAL OF POST
AND FOUNDATION TO AT LEAST TWO FEET BELOW EXISTING GROUND LINE, NEW FOUNDATION, NEW POST,
MOUNTING EXISTING SIGN TO NEW POST, AND FOR ALL MATERIALS, LABOR, TOOLS, EQUIPMENT AND
INCIDENTALS NECESSARY TO COMPLETE THE WORK.  THE CONTRACTOR SHALL TAKE CARE NOT TO DAMAGE
SIGN PANELS DURING REMOVAL.  SIGN PANELS DAMAGED DURING REMOVAL WILL BE REPLACED AT NO
ADDITIONAL COST TO THE CITY.

14. SIGN PANEL BID ITEM WILL BE MEASURED IN UNITS OF SQUARE FEET AND PAID FOR AT THE CONTRACT UNIT
PRICE PER SQUARE FEET.  PRICE SHALL BE FULL COMPENSATION FOR NEW PROPOSED SIGN PANEL,
FURBISHING FRAMING MEMBERS, FURNISHING AND INSTALLING NECESSARY BACK PANELS, ERECTING NEW
SIGN PANEL TO NEW POSTS OR UTILITY POLES, AND FOR ALL MATERIALS, LABOR, TOOLS, EQUIPMENT AND
INCIDENTALS NECESSARY TO COMPLETE THE WORK

15. REMOVE SIGN BID ITEM WILL BE MEASURED IN UNITS OF EACH AND PAID FOR AT THE CONTRACT UNIT PRICE
PER EACH, WHICH PRICE SHALL BE FULL COMPENSATION FOR REMOVAL AND SALVAGE OF SIGN PANELS,
POSTS AND FOUNDATIONS TO AT LEAST TWO FEET BELOW EXISTING GROUND LINE, BACKFILLING AND
RESTORATION (TOPSOIL AND SEEDING OR CONCRETE), AND FOR ALL MATERIALS, LABOR, TOOLS, EQUIPMENT
AND INCIDENTALS NECESSARY TO COMPLETE THE WORK.

16. MARKINGS SHALL NOT BE APPLIED TO NON-PAVEMENT SURFACES, INCLUDING MANHOLES, VALUES,
HANDHOLES, METERS, ETC. THE CONTRACTOR MAY LEAVE A GAP IN THE PROPOSED MARKINGS OR COVER
THE APPURTENANCE DURING APPLICATION AND REMOVE ANY COVERING ONCE THE MARKING HAS BEEN
APPLIED.

17. MARKINGS SHALL NOT BE APPLIED TO EXISTING CONCRETE GUTTER OR EXISTING COBBLESTONE
PAVEMENTS.

REMOVAL OF TREES AND VEGETATION

31. TREES THAT ARE REQUIRED TO BE REMOVED SHALL BE REMOVED IN SUCH A WAY THAT SURROUNDING
TREES, VEGETATION, LANDSCAPING, STRUCTURES, AND SITE FEATURES ARE NOT DAMAGED.

32. REMOVAL OF TREES, SHRUBS AND GRASS INCLUDES DIGGING OUT STUMPS AND ROOTS.  DEPRESSIONS
CAUSED BY CLEARING AND GRUBBING OPERATIONS ARE TO BE FILLED TO SUBGRADE ELEVATION TO AVOID
PONDING OF WATER. 

33. THE AREA OF GRUBBING SHALL BE MAINTAINED WITHIN THE CLEARING LIMITS SHOWN ON THE PLANS. 
REMOVE STUMPS AND MATTER ROOTS TO A DEPTH OF 24 INCHES BELOW EXISTING GROUND SURFACE. 
REFILL EXCAVATIONS MADE BY REMOVAL OF STUMPS OR ROOTS TO SUBGRADE ELEVATION WITH MATERIALS
SPECIFIED FOR STRUCTURAL BACKFILL IN SECTION 31000.

34. TREES THAT ARE REQUIRED TO BE REMOVED SHALL BE CUT DOWN BY HAND WITH A CHAIN SAW. THESE
TREES SHALL BE CUT DOWN FLUSH WITH THE GROUND (WITHIN 2" OF THE SOIL) AND PROMPTLY REMOVED
FROM THE WORK AREA. REMAINING STUMPS SHALL BE REMOVED OR GROUND DOWN WITH A STUMP
GRINDER.

35. TREES BEING REMOVED SHALL NOT BE FELLED, PUSHED, OR PULLED INTO TREE PRESERVATION AREAS.
EQUIPMENT OPERATORS SHALL NOT CLEAN ANY PART OF THEIR EQUIPMENT BY SLAMMING IT AGAINST THE
TRUNKS OF TREES TO BE RETAINED.

RAILROAD

36. THE CONTRACTOR WILL NOT BE PERMITTED TO STORE ANY EQUIPMENT ON NORFOLK SOUTHERN PROPERTY
WITHOUT PERMISSION FROM THE NS RAILROAD ENGINEER IN ACCORDANCE WITH SECTION E.5.K.1 OF THE NS
PUBLIC PROJECTS MANUAL.

37. IF ANY PORTION OF THE EXISTING RAILROAD STRUCTURE IS DAMAGED BY THE CONTRACTOR'S OPERATIONS
DURING CONSTRUCTION, THE CONTRACTOR SHALL CEASE WORK, NOTIFY NS, AND PERFORM REPAIRS TO THE
SATISFACTION OF NS AT THE CONTRACTOR'S SOLE EXPENSE.

38. THE CONTRACTOR SHALL SIGN A CONTRACTOR RIGHT OF ENTRY AGREEMENT WITH NORFOLK SOUTHERN.

39. ALL CONCRETE SIDEWALKS ON NORFOLK SOUTHERN RIGHT-OF-WAY SHALL BE 8" THICK AND REINFORCED
WITH #4 WELDED WIRE FABRIC.

40. THE CONTRACTOR SHALL COORDINATE WITH THE NORFOLK SOUTHERN SIGNAL'S DEPARTMENT FOR ANY
WORK INVOLVING THEIR FACILITIES BEING IMPACTED BY THE PROPOSED CONSTRUCTION.

ABBREVIATIONS
L.O.W. - LIMIT OF WORK
P.O.B. - POINT OF BEGINNING
B.O.C - BACK OF CURB
P.L. - PROPERTY LINE
R.O.W. - RIGHT-OF-WAY

SITE LOCATION: THE PROJECT SITE IS LOCATED ALONG HULL STREET, FROM 9TH STREET TO THE MAYO
BRIDGE IN THE CITY OF RICHMOND. THE PROJECT SITE IS 0.72 ACRES.

PROJECT DESCRIPTION: THE PROJECT WILL CONSTRUCT NEW SIDEWALKS AND DRIVEWAYS, INSTALL NEW
STREET TREES AND OTHER LANDSCAPE PLANTINGS, INSTALL NEW LIGHT FIXTURES, AND INSTALL SITE
FURNISHINGS (BIKE RACKS, BENCHES, TRASH CANS).

EXISTING SITE CONDITIONS: THE EXISTING SITE CONSISTS OF AN ASPHALT-PAVED ROADWAY WITH CURB
AND CLOSED DRAINAGE, CONCRETE SIDEWALKS, AND LIMITED EXISTING PLANTING AREAS.

ADJACENT SITE CONDITIONS: THE SITE IS ADJACENT TO BUSINESS, MULTI-UNIT RESIDENTIAL, AND
EDUCATIONAL BUILDINGS. THE ADJACENT SITES ARE DEVELOPED AND CONSIST PRIMARILY OF PAVED
PARKING AREAS AND BUILDINGS, WITH LIMITED PERVIOUS AREA.

OFF-SITE AREAS: THERE WILL BE NO OFF-SITE GRADING ON THIS PROJECT. EXCESS SOIL, DEMOLISHED
SIDEWALKS, AND DEMOLISHED ASPHALT WILL BE DISPOSED OF AT THE CITY LANDFILL.

SITE SOILS: THE PROJECT CORRIDOR CONSISTS OF ENTIRELY URBAN LAND/FILL SOILS.

CRITICAL AREAS: THERE ARE NO ADJACENT STREAMS OR WETLANDS. CRITICAL AREAS FOR EROSION AND
SEDIMENT CONTROL CONSIST EXCLUSIVELY OF EXISTING DROP INLETS. DROP INLETS ARE TO BE
PROTECTED AS SHOWN ON THE E&S PLANS.

EROSION AND SEDIMENT CONTROL MEASURES: EROSION AND SEDIMENT CONTROL PLANS HAVE BEEN
INCLUDED AND DETAIL PROPOSED MEASURES, CONSISTING MOSTLY OF INLET PROTECTION FOR EXISTING
CURBSIDE DROP INLETS.

PERMANENT STABILIZATION: ALL DISTURBED AREAS WILL BE STABILIZED WITH PAVING (ASPHALT OR
CONCRETE) OR LANDSCAPING WITH MULCH.

MAINTENANCE: DROP INLET PROTECTION SHALL BE CLEANED OUT BI-WEEKLY, AFTER RAINFALL > 0.5", OR
MORE FREQUENTLY AS CLOGGING/PONDING TO THE ROADWAY OCCURS.

STORMWATER RUNOFF CALCULATIONS: THIS PROJECT WILL RESULT IN A NET DECREASE OF IMPERVIOUS
AREA BY X.X ACRES BY THE CONSTRUCTION OF LARGER AND ADDITIONAL LANDSCAPING AREAS.
THEREFORE THE TOTAL RUNOFF FROM THE PROJECT AREA WILL DECREASE AND NO STORMWATER
RUNOFF CONTROL IS REQUIRED.

EROSION AND SEDIMENT CONTROL NARRATIVE
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PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200
Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

GENERAL NOTES CONT'D
1. THE CONTRACTOR SHALL PERFORM ALL WORK AND CONSTRUCT/INSTALL ALL ITEMS WITHIN

EXISTING CITY OF RICHMOND RIGHT OF WAY.

2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR REPLACING/RECONSTRUCTING WITH MATCHING
MATERIALS, ANY PAVEMENT, SIDEWALKS, ENTRANCES, CURB AND GUTTER, LANDSCAPING,
DRIVEWAY PIPE, SIDEWALK, MAILBOXES, ETC. THAT ARE DAMAGED DURING THE CONSTRUCTION OF
THE PROJECT, INCLUDING AREAS WHERE PROPOSED CONSTRUCTION IS SHOWN. ALL EXCAVATION
AND RESTORATION SHALL BE IN ACCORDANCE WITH THE CITY OF RICHMOND'S RIGHT OF WAY
EXCAVATION & RESTORATION MANUAL AND THE VIRGINIA DEPARTMENT OF TRANSPORTATION ROAD
AND BRIDGE SPECIFICATIONS; WHICHEVER IS MORE RESTRICTIVE TAKES PRECEDENCE.

3. THE CONTRACTOR SHALL VERIFY THE LOCATION AND DEPTH OF ALL UNDERGROUND UTILITIES TO
BE CROSSED PRIOR TO THE INSTALLATION OF PROPOSED CONDUITS. THE CONTRACTOR SHALL BE
RESPONSIBLE FOR MAINTAINING REQUIRED SEPARATION FROM EXISTING UTILITIES IN
ACCORDANCE WITH STATE CORPORATION COMMISSION (SCC) AND CITY OF RICHMOND
REQUIREMENTS; WHICHEVER IS MORE RESTRICTIVE TAKES PRECEDENCE.

4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING THE VIABILITY AND USABILITY OF
EXISTING CONDUIT WHERE PROPOSED COMMUNICATIONS, SIGNAL, AND POWER CABLE WILL BE
INSTALLED.

5. IF REQUIRED SEPARATION FROM EXISTING UTILITIES CANNOT BE MET, THE CONTRACTOR SHALL
COORDINATE WITH THE DEPARTMENT OF PUBLIC UTILITIES (DPU) DISPATCH AT (804) 646-8426 AND
WITH THE ENGINEER PRIOR TO PROCEEDING WITH THE WORK.

6. WHEN TRENCHING, THE CONTRACTOR SHALL HAND DIG WHEN CROSSING WATER LINES,
COMMUNICATIONS, GAS LINES, AND SEWER FORCE MAINS. ANY EXCAVATION WITHIN 18 INCHES OF
GAS OR ELECTRIC LINES SHALL BE PERFORMED BY HAND.

7. ALL CONDUITS UNDER PAVEMENT, INCLUDING DRIVEWAYS, SHALL BE INSTALLED AT A MINIMUM
DEPTH OF 36 INCHES. ALL OTHER CONDUIT SHALL BE INSTALLED AT A MINIMUM DEPTH OF 24
INCHES.

8. THE CONTRACTOR SHALL COORDINATE WITH THE CITY TRANSPORTATION ENGINEERING DIVISION
AND THE ENGINEER TO FIELD LOCATE ALL PROPOSED ITEMS ON THESE PLANS AND SHALL ENSURE
ALL ITEMS ARE INSTALLED WITHIN EXISTING RIGHT OF WAY OR ON CITY-OWNED PROPERTY. THE
LOCATION AND ORIENTATION OF ALL PROPOSED ITEMS SHALL BE FIELD VERIFIED AND APPROVED
BY THE ENGINEER PRIOR TO INSTALLATION.

9. ALL TRENCHES AND/OR HOLES SHALL BE FILLED OR COVERED IN ACCORDANCE WITH VDOT
SPECIFICATIONS AND THE ROADWAY SHALL BE OPENED TO FULL TRAFFIC OPERATIONS BY THE END
OF EACH WORKDAY DEFINED AS 3:30 PM MONDAY THROUGH FRIDAY.

10. ALL TRAFFIC SIGNALS SHALL BE FULLY OPERATIONAL AT THE END OF EACH WORKDAY, DEFINED AS
3:30 PM MONDAY THROUGH FRIDAY.

11. THE ENGINEER RESERVES THE RIGHT TO MAKE ANY CHANGES TO THESE PLANS AND TRAFFIC
CONTROL AS DEEMED NECESSARY.

12. THE CONTRACTOR SHALL FURNISH THE CITY OF RICHMOND WITH AS-BUILT DRAWINGS, DETAILING
THE EXACT LOCATION(S) OF ANY DIRECT BURIED ITEMS PRIOR TO FINAL PROJECT ACCEPTANCE.
ONE (1) HARD COPY AND AN ELECTRONIC VERSION SHALL BE PROVIDED IN AUTOCAD OR GIS
FORMAT AS APPROVED BY THE ENGINEER.

13. THE CONTRACTOR SHALL COORDINATE WITH THE CITY OF RICHMOND DEPARTMENT OF PUBLIC
UTILITIES (DPU) FOR DEENERGIZING ALL CIRCUITS PRIOR TO BEGINNING WORK ON SHARED
DEPARTMENT OF PUBLIC WORKS AND DEPARTMENT OF PUBLIC UTILITIES ASSETS. IT IS THE
CONTRACTOR'S RESPONSIBILITY TO ENSURE CIRCUITS HAVE BEEN DEENERGIZED PRIOR TO
COMMENCING WORK. A DPU INSPECTOR SHALL BE ONSITE WHENEVER WORK IS BEING DONE BY
THE CONTRACTOR WITHIN JOINT USE MANHOLES.

14. ANY TRAFFIC CONTROL DEVICES INCLUDING BUT NOT LIMITED TO PAVEMENT MARKINGS, SIGNS,
AND TRAFFIC CONTROL SIGNAL EQUIPMENT DAMAGED OR DESTROYED BY THE CONTRACTOR MUST
BE REPLACED AT THE CONTRACTOR'S EXPENSE UNLESS THEIR REMOVAL OR DESTRUCTION IS
CALLED FOR BY THE PLANS.

15. BEFORE BEGINNING THE SIGNAL WORK, THE CONTRACTOR SHALL VERIFY THAT ALL EXISTING
SIGNAL EQUIPMENT IS IN SATISFACTORY WORKING ORDER. THE CONTRACTOR SHALL REPORT ALL
DEFECTIVE SIGNAL EQUIPMENT TO THE ENGINEER SO AS NOT TO BE HELD RESPONSIBLE FOR
DEFECTS.

16. THE CONTRACTOR SHALL LOCATE EXISTING CONDUIT, CABLE RUNS, INDUCTIVE LOOPS, LEAD-IN
CABLES, JUNCTION BOXES, AND DETECTION EQUIPMENT BEFORE INSTALLING OR USING
EQUIPMENT THAT CAN DAMAGE OR INTERFERE WITH SUCH FACILITIES.

17. THE CONTRACTOR SHALL NOT INSTALL PROPOSED JUNCTION BOXES WITHIN RAMPING SECTIONS
OF CURB RAMPS OR WITHIN PRIVATE DRIVEWAYS. THE CONTRACTOR SHALL NOT INSTALL
PROPOSED JUNCTION BOXES ABOVE EXISTING UTILITY LATERALS, WATER LINES, OR GAS LINES.

18. THE CONTRACTOR SHALL STAKE SIGNAL CABINET AND SIGNAL POLE LOCATIONS AND VERIFY WITH
THE CITY OF RICHMOND TRANSPORTATION ENGINEER THE LOCATION OF ALL FIELD EQUIPMENT
INCLUDING JUNCTION BOXES, POLES, AND CABINETS PRIOR TO DRILLING OR TRENCHING. CONTACT
ENRIQUE BURGOS AT (804) 646-6337 FOR VERIFICATION.

19. ALL PROPOSED SIGNAL POLES, MAST ARMS, PEDESTAL POLES, AND CONTROLLER CABINETS
INCLUDING THE UPS CABINET SHALL BE FEDERAL GREEN (COLOR #14077) IN ACCORDANCE WITH
VDOT STANDARDS AND SPECIFICATIONS.

20. THE CONTRACTOR SHALL VERIFY MAST ARM LENGTHS AND SIGNAL HEAD LANE COVERAGE PRIOR
TO THE INSTALLATION OF SIGNAL POLE FOUNDATIONS.

21. MAST ARM SIGNAL POLE FOUNDATIONS SHALL BE INSTALLED IN ACCORDANCE WITH VDOT STD PF-8
WITHOUT WINGS. MAST ARM SIGNAL POLES MAY BE INSTALLED WITH A 6 BOLT PATTERN IN AREAS
WITH RESTRICTED RIGHT-OF-WAY.

22. MAST ARM SIGNAL POLE FOUNDATION DEPTHS SHALL BE DETERMINED BY THE CONTRACTOR IN
ACCORDANCE WITH VDOT PF-8 STANDARDS AFTER THE SIGNAL POLE SOIL TEST BORES ARE
COMPLETED. ABOVE GROUND FOUNDATION PROJECTION SHOULD BE FLUSH. SIGNAL POLES AND
FOUNDATIONS SHALL BE IN ACCORDANCE WITH SPECIAL PROVISIONS INCLUDING MAXIMUM
LOADING CONDITIONS. THE POLE SUPPLIER SHALL PROVIDE FOUNDATIONS DESIGNS AND SHOP
DRAWINGS THAT ARE SIGNED AND SEALED BY A PROFESSIONAL ENGINEER. THE TOP OF ALL SIGNAL
POLE FOUNDATIONS SHALL BE INSTALLED 4” ABOVE THE HIGHEST POINT OF THE ROADWAY
PAVEMENT OR FLUSH WITH THE EXISTING OR PROPOSED SIDEWALK.

23. ONCE THE SIGNAL WORK IS COMPLETED, FINAL INSPECTION OF WORK PERFORMED AND THE
30-DAY TEST PERIOD HAS BEEN SATISFIED FOR EACH INTERSECTION, THE CITY WILL ASSUME
MAINTENANCE.

24. MAINTENANCE OF PERMANENT SIGNALIZATION SHALL BE THE RESPONSIBILITY OF THE
CONTRACTOR UNTIL FINAL ACCEPTANCE BY THE CITY.

25. CONTRACTOR SHALL COORDINATE PROPOSED ENTRIES INTO EXISTING TRAFFIC SIGNAL POLE AND
CABINET FOUNDATIONS WITH THE CITY OF RICHMOND AND WILL GET APPROVAL FROM THE CITY
PRIOR TO ANY EXCAVATION AROUND EXISTING FOUNDATIONS.

26. CONDUIT LOCATIONS SHALL BE MARKED ON ALL FOUNDATIONS PER THE VDOT SPECIFICATION FOR
THE CONDUIT INSTALLED.

27. THE CONTRACTOR SHALL COMPLETELY REMOVE AND DISPOSE OF EXISTING TRAFFIC SIGNAL POLES
AND EXISTING FOUNDATIONS WHERE SHOWN ON PLANS. FOUNDATIONS WHICH ARE TO BE
REMOVED AND ARE IN CONCRETE AREAS SHALL HAVE THE FOUNDATION REMOVED FOR A DEPTH
OF 4” AND SHALL HAVE THE SURFACE RESTORED IN KIND. SIDEWALK AND MEDIAN REPLACEMENT
SHALL HAVE A ROUGH BROOM FINISH. FOUNDATIONS WHICH ARE IN EARTH AREAS SHALL HAVE THE
FOUNDATIONS REMOVED FOR A DEPTH OF 24” AND AREA SHALL BE RESTORED IN KIND.
FOUNDATIONS WHICH ARE IN BRICK AREAS SHALL HAVE THE FOUNDATIONS REMOVED FOR A DEPTH
OF 12” AND RESTORED IN KIND.

28. CONTRACTOR SHALL MEET THE REQUIRED CLEARANCE BETWEEN THE MAST ARMS AND OVERHEAD
LINES PER THE OVERHEAD HIGH VOLTAGE LINE SAFETY ACT AND CITY STANDARDS, WHICHEVER
ARE MORE RESTRICTIVE TAKES PRECEDENCE.

29. ALL MEASUREMENTS FOR THE PLACEMENT OF SIGNAL HEADS AND SIGNS ON MAST ARE SHOWN
FROM THE CENTER OF THE SIGNAL POLE TO THE CENTER OF THE SIGNAL HEAD AND SIGNS.

30. TRAFFIC SIGNAL HEADS AND MAST ARM SIGNS MAY BE FIELD ADJUSTED NO MORE THAN 2' IN
EITHER DIRECTION ON THE MAST ARMS, PROVIDED THAT THEY REMAIN WITHIN THE DESIGNATED
TRAVEL LANE ASSIGNMENTS.

31. THE CONTRACTOR SHALL INSTALL TRAFFIC SIGNAL HEADS SUCH THAT THE BOTTOM OF THE SIGNAL
HOUSING IS AT A HEIGHT OF NO LESS THAN 15' ABOVE THE PAVEMENT AND THE TOP OF THE SIGNAL
HOUSING IS AT A HEIGHT OF NO MORE THAN 25.6' ABOVE THE PAVEMENT IN ACCORDANCE WITH
THE LATEST VERSION OF THE FHWA MUTCD.

32. WHEN TWO OR MORE THREE SECTION SIGNAL HEADS OF THE SAME PHASE ARE LOCATED ON THE
SAME SIGNAL POLE MAST ARM, THE CABLES ARE TO BE “JUMPED” FROM BETWEEN SIGNALS AND
SHARE THE SAME CABLE.

33. NEW TRAFFIC SIGNAL HEADS AND OVERHEAD TRAFFIC SIGNAL SIGNAGE SHALL BE COVERED WITH
DURABLE NON-TRANSPARENT COVER UPON INSTALLATION. THE CONTRACTOR SHALL MAINTAIN THE
COVERS UNTIL THE NEW TRAFFIC SIGNAL SYSTEM IS OPERATIONAL.

34. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING, ADJUSTING AND ALIGNING
EQUIPMENT, INCLUDING SIGNAL HEADS, DURING EACH STAGE OF CONSTRUCTION UNTIL THE
PERMANENT TRAFFIC SIGNAL IS CONSTRUCTED AND PLACED IN PERMANENT OPERATION.

35. THE CONTRACTOR SHALL COORDINATE WITH THE CITY OF RICHMOND TRAFFIC
ENGINEERING/SIGNAL SHOP 48 HOURS IN ADVANCE OF REMOVING AN EXISTING CONTROLLER AND
CABINET.

36. THE TRAFFIC SIGNAL CONTROLLER CABINET SHALL BE NEMA TS-2 OR APPROVED EQUAL CAPABLE
OF HANDLING VIDEO DETECTION EQUIPMENT. THE MATERIALS AND CONSTRUCTION FOR THE TS-2
CONTROLLER CABINET SHALL BE IN ACCORDANCE WITH SECTION 703 OF THE VDOT ROAD AND
BRIDGE SPECIFICATIONS.

37. PRIOR TO INSTALLATION OF ALL CABINETS, SILICONE SEALANT MUST BE INTRODUCED TO THE
BOTTOM OF THE CABINET. ONCE THE SILICONE HAS BEEN INTRODUCED, LOWER CABINET TO THE
FOUNDATION TO PROVIDE AN APPROPRIATE SEAL. SILICONE SEALANT MUST BE INSTALLED AROUND
ENTIRE INNER AND OUTER PERIMETER OF THE CABINET BASE AFTER CABINET HAS BEEN BOLTED IN
PLACE.

38. THE CONTRACTOR SHALL UTILIZE IMSA LEVEL II TECHNICIANS TO PERFORM ALL CABINET
PLACEMENT, CABINET WIRING, AND CONTROLLER PROGRAMMING. THE CONTRACTOR SHALL BE
RESPONSIBLE FOR COORDINATION WITH THE CITY STANDARD SUPPLIER TO PROGRAM THE
CONTROLLER PRIOR TO INSTALLATION.

39. THE PROPOSED TRAFFIC SIGNAL CONTROLLER(S) SHALL BE FULLY COMPATIBLE WITH THE CITY OF
RICHMOND'S SIGNAL SYSTEM SOFTWARE (ECONOLITE CENTRACS).

40. ALL JUNCTION BOXES SHALL BE VDOT ST'D. JB-S2 UNLESS OTHERWISE NOTED.

41. ALL CITY OF RICHMOND DPW JUNCTION BOXES SHALL HAVE “TRAFFIC” CAST IN THE TOP SURFACE
DEPRESSION FOR ALL TRAFFIC SIGNAL AND ITS CONDUIT RELATED JUNCTION BOXES CONTAINING
CABLE WITH LESS THAN 50 VOLTS. THE COVER SHALL HAVE A NON-SKID SURFACE WITH 1” WIDE
LETTERS.

42. ALL JUNCTION BOXES USED FOR ELECTRICAL SERVICE SHALL HAVE “ELECTRIC” CAST IN THE TOP
SURFACE DEPRESSION OF THE COVER. THE COVER SHALL HAVE A NON-SKID SURFACE WITH 1”
WIDE LETTERS.

43. JUNCTION BOXES MAY BE RELOCATED IN THE FIELD AS NECESSARY PROVIDED THEY REMAIN
WITHIN THE RIGHT OF WAY, DO NOT CONFLICT WITH UTILITIES, AND REMAIN OUTSIDE THE
PAVEMENT SECTION. THE CONTRACTOR SHALL FIELD LOCATE AND INSTALL EACH JUNCTION BOX,
THAT IS LOCATED IN SIDEWALK, SUCH THAT NO MORE THAN ONE (1) SECTION OF SIDEWALK WILL
REQUIRE REPLACEMENT AT EACH PROPOSED JUNCTION BOX LOCATION. ADDITIONAL DAMAGED
SECTIONS OF SIDEWALK SHALL BE REPAIRED/REPLACED AT THE CONTRACTOR'S EXPENSE. THE
LOCATIONS OF ALL PROPOSED JUNCTION BOXES ARE TO BE FIELD VERIFIED BY THE ENGINEER
PRIOR TO INSTALLATION.

44. ALL TRAFFIC SIGNAL HEAD SECTIONS SHALL BE 12" LIGHT EMITTING DIODE (LED) AND PAINTED
YELLOW. ALL SIGNAL HEADS SHALL BE MOUNTED IN ACCORDANCE WITH VDOT ST'D. SM-3, AND
SHALL BE EQUIPPED WITH CAP VISORS AND HIGH VISIBILITY SIGNAL BACKPLATES. CAP VISORS
SHALL BE PAINTED YELLOW.

45. SEE "TYPICAL UTILITIES AND CONDUIT DEPTH LOCATION" FIGURE ON THIS SHEET FOR TYPICAL
DEPTHS OF DPU UTILITIES AND TRAFFIC AND ITS CONDUIT. THIS FIGURE IS FOR GRAPHICAL
PURPOSES ONLY. THE CONTRACTOR SHALL VERIFY THE DEPTH OF ALL UNDERGROUND UTILITIES
PRIOR TO CONSTRUCTION.

46. ALL TRENCHED UNDERGROUND CONDUIT SHALL BE INSTALLED IN ACCORDANCE WITH VDOT ST'D.
ECI-1 OR ECI-2.

47. ALL PROPOSED CONDUITS SHALL BE INSTALLED IN A COMMON TRENCH, WHERE FEASIBLE.
STANDARD MANUFACTURER'S CONDUIT SPACERS SHALL BE USED TO PROVIDE ADEQUATE
SEPARATION.

48. CONTRACTOR SHALL USE EXISTING CONDUITS AS SHOWN. IF THE EXISTING SPARE CONDUITS
CANNOT BE USED, PARALLEL CONDUIT WITH EXISTING SIGNAL WIRE SHALL BE USED PROVIDED
INSTALLATION OF NEW WIRES DOES NOT VIOLATE NATIONAL ELECTRICAL CODE (NEC)
REQUIREMENTS FOR CONDUIT FILL. IF EXISTING CONDUIT CANNOT BE USED, NEW CONDUIT SHALL
BE TRENCHED OR DIRECTIONAL DRILLED AS APPROVED BY THE ENGINEER.

49. EXISTING CONDUIT SYSTEMS THAT WILL NOT BE REUSED AND HAVE NO ACTIVE CABLES SHALL BE
ABANDONED IN PLACE. CABLE SHALL BE CUT AND CONDUIT SHALL BE CAPPED IN THE EXISTING
JUNCTION BOXES AND MANHOLES.

50. CONTRACTOR SHALL USE WATER WHEN SAW CUTTING TO AVOID DUST AND PARTICULATE BUILD UP.
WATER COMING OUT FROM THE SAW CUTTING OPERATION SHALL NOT ENTER DIRECTLY INTO THE
CITY OF RICHMOND STORM WATER SYSTEM.

51. (S) DENOTES CABLE TO BE SHIELDED AND (VDC) DENOTES VIDEO DETECTION CABLE.

52. A #8 BARE SYSTEM BOND WIRE IS REQUIRED IN ALL NON-METALLIC CONDUIT.

53. ALL TRAFFIC SIGNAL POLES ARE TO BE GROUNDED BY #8 SIGNAL BOND WIRE.

54. PEDESTRIAN PEDESTAL POLES SHALL BE IN ACCORDANCE WITH VDOT ST'D PF-2. PEDESTRIAN
SIGNALS SHALL BE ACTIVATED PER VDOT ST'D PA-2 UNLESS OTHERWISE NOTED ON THE PLANS.

55. PEDESTRIAN SIGNAL HEADS SHALL BE IN ACCORDANCE WITH VDOT ST'D. SP-8 (COUNTDOWN) WITH
L.E.D. LAMPS.

56. PEDESTRIAN SIGNAL HEADS SHALL BE MOUNTED IN ACCORDANCE WITH VDOT ST'D. SMB-3 AND
PAINTED FLAT BLACK.

57. THE CONTRACTOR SHALL INSTALL PEDESTRIAN SIGNAL HEADS SUCH THAT THE BOTTOM OF THE
SIGNAL HOUSING IS AT A HEIGHT OF NO LESS THAN 7' BUT NO MORE THAN 10' ABOVE SIDEWALK
LEVEL IN ACCORDANCE WITH THE LATEST VERSION OF THE FHWA MUTCD.

58. ALL PROPOSED PEDESTRIAN PUSHBUTTONS SHALL BE POLARA “BULLDOG” BDL3-X OR APPROVED
EQUAL WITH ARROW AND ORIENTED TO FACE THE CROSSWALK TO WHICH IT APPLIES AND BE
VISIBLE TO A PEDESTRIAN STANDING AT THE BEGINNING OF THE CROSSWALK ON EACH CORNER.

59. ALL CONDUIT RISERS FOR ELECTRICAL SERVICE SHALL BE 3" DIA. MINIMUM AND GALVANIZED METAL
CONFORMING TO SECTION 238 OF THE VDOT ROAD AND BRIDGE SPECIFICATIONS.

60. MAST ARM SIGNS SHALL BE INSTALLED IN ACCORDANCE WITH VDOT STANDARD SMD-2.

61. ALL STREET NAME SIGNS SHALL BE GREEN BACKGROUND, WITH WHITE LETTERING AND IN
ACCORDANCE WITH CITY SPECIFICATIONS.

62. ALL EXISTING EQUIPMENT TO BE REMOVED BY THE CONTRACTOR AND NOT DESIGNATED FOR
DISPOSAL BY THE CONTRACTOR SHALL BE SALVAGED AND RETURNED TO THE CITY OF RICHMOND
TRANSPORTATION ENGINEERING DIVISION SHOP AT 3522 N. HOPKINS ROAD. THE CONTRACTOR
SHALL CALL THE SHOP (804) 646-1466 THREE (3) BUSINESS DAYS IN ADVANCE TO SCHEDULE AN
APPOINTMENT TO DROP OFF MATERIALS. THE CONTRACTOR WILL BE RESPONSIBLE FOR THE
DISPOSAL OF ANY EXISTING EQUIPMENT REFUSED AT DELIVERY.

63. THE CONTRACTOR SHALL SUBMIT A SEPARATE INTERSECTION TRANSITION PLAN, TO THE ENGINEER
FOR APPROVAL A MINIMUM OF 48 HOURS PRIOR TO COMMENCING INTERSECTION CONSTRUCTION.
INCLUDED IN THIS PLAN SHALL BE SIGNAL POLE PREPARATION AND OVERCOAT PROCEDURES,
SIGNAL HEAD CHANGEOVER PROCEDURES, AND TRAFFIC MAINTENANCE PROCEDURES TO BE USED
DURING CONSTRUCTION. SEE TRAFFIC MANAGEMENT PLAN AND NARRATIVE ON SHEETS L3.00 - .04.

64. FOR EACH ELECTRICAL SERVICE THE CONTRACTOR IS RESPONSIBLE FOR CONTACTING DOMINION
ENERGY 4 WEEKS IN ADVANCE. THE CONTRACTOR IS RESPONSIBLE FOR CONNECTING THE POWER
FROM ITS SOURCE TO THE CONTROLLER CABINET AS SHOWN ON THE PLAN.

65. WHEREVER A STOP BAR IS RELOCATED MORE THAN FIVE FEET AWAY FROM THE EXISTING STOP
BAR ON AN APPROACH, THE CONTRACTOR SHALL REPLACE OR REPROGRAM VEHICLE DETECTION
ON THAT APPROACH AS SHOWN ON THE PLANS.

66. ALL PROPOSED VEHICLE DETECTION WILL BE PLACED OR PROGRAMMED TO BEGIN 5 FEET IN FRONT
OF THE STOP BAR.

67. ALL PROPOSED VIDEO DETECTION CAMERAS SHALL BE AUTOSCOPE VISION OR APPROVED EQUAL.
ALL PROPOSED VIDEO DETECTION CAMERA ATTACHMENT POINTS AND MOUNTING ANGLES SHALL
BE APPROVED BY THE ENGINEER. ALL PROPOSED OR MODIFIED VIDEO DETECTION CAMERA ZONES
SHALL BE COORDINATED WITH THE CITY OF RICHMOND AND THE ENGINEER.

L1.01

GENERAL NOTES

TRAFFIC SIGNAL AND ITS CONDUIT NOTES

N.S.

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Sticky Note
Check Number

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Highlight
How was time determined?

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Sticky Note
Advanced notification time?

Philliwd
Highlight

Philliwd
Sticky Note
Is a time frame required?

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Sticky Note
Check all phone numbers.

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Highlight

Philliwd
Highlight



HULL STREET

BRANDER

STREET

BAINBRIDGE STREET

DECATUR STREET

3R
D

 S
TR

EE
T

4T
H

 S
TR

EE
T

2N
D

 S
TR

EE
T

5T
H

 S
TR

EE
T

6T
H

 S
TR

EE
T

7T
H

 S
TR

EE
T

C
O

M
M

ER
C

E 
R

O
AD

9T
H

 S
TR

EE
T

MAYO BRIDGE

1S
T 

ST
R

EE
T

PORTER STREET

10
TH

 S
TR

EE
T

STOCKTON STREET

LX.01 LX.02 LX.03 JAMES RIVER

126

100 105 110 115 120 125

EP: 126+18.48

PI
: 1

20
+0

0.
00

PI
: 1

22
+0

0.
00

PC
: 1

25
+2

9.
26

PT: 125+92.57

20
4

20
0

20
0

LX.00 LX.04
HULL STREET CONSTR.  HULL STREET CONSTR.  HULL STREET CONSTR.  HULL STREET CONSTR.  HULL STREET CONSTR. 

C
O

M
M

ER
C

E 
 R

O
AD

 C
O

N
ST

R
. 

C
O

M
M

ER
C

E 
R

O
AD

 C
O

N
ST

R
. 

PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200
Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021 L1.02

KEY PLAN

NORTH

N.S.

Philliwd
Sticky Note



126
100 105 110 115 120 125BP

: 1
00

+0
0.

00

EP: 126+18.48

PI
: 1

20
+0

0.
00

PI
: 1

22
+0

0.
00

PC
: 1

25
+2

9.
26

PT: 125+92.57

HULL STREET CONSTR. 

HULL STREET

BRANDER STREET
BAINBRIDGE STREET

DECATUR STREET

MAYO BRIDGE

PORTER STREET

20
0

20
0

20
1

20
2

20
3

20
4

BP: 200+00.00

EP: 204+02.49
C

O
M

M
ER

C
E 

R
O

AD
 C

O
N

ST
R

. 

PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200
Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

Kimley-Horn and Associates, Inc.
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O-289335-14-2021

CONSTRUCTION ALIGNMENT DATA

L1.03

NORTH

Alignment: Commerce Road

Description:

Tangent Data
Description PT Station Northing    Easting
Start:           200+00.000 3715676.737  11790034.34
End: 204+02.488 3715987.618  11789778.71
Tangent Data
Parameter Value Parameter Value
Length: 402.488 Course: N 39° 25' 48.9158 W

Alignment: Hull Street

Description:

Tangent Data
Description PT Station Northing    Easting
Start: 100+00.000 3715435.591  11789738.44
End: 120+00.000 3716699.074  11791288.8
Tangent Data
Parameter Value Parameter Value
Length: 2000 Course: N 50° 49' 16.5594 E

Tangent Data
Description PT Station Northing    Easting
Start: 120+00.000 3716699.074  11791288.8
End: 122+00.000 3716825.27    11791443.96
Tangent Data
Parameter Value Parameter Value
Length: 200 Course: N 50° 52' 38.8939 E

Tangent Data
Description PT Station Northing   Easting
Start: 122+00.000 3716825.27   11791443.96
End: 125+29.261 3717034.213  11791698.43
Tangent Data
Parameter Value Parameter Value
Length: 329.261 Course: N 50° 36' 40.2609 E

Curve Point Data
Description Station Northing    Easting
PC: 125+29.261 3717034.213  11791698.43
RP: 3717150.141  11791603.25
PT: 125+92.569 3717083.378  11791737.57

Circular Curve Data
Parameter Value Parameter Value
Delta: 24° 10' 55.0692"" Type: LEFT
Radius: 150
Length: 63.308 Tangent: 32.133
Mid-Ord: 3.328 External: 3.403
Chord: 62.839 Course: N 38° 31' 12.7263 E

Tangent Data
Description PT Station Northing    Easting
Start: 125+92.569 3717083.378  11791737.57
End: 126+18.477 3717106.578  11791749.1
Tangent Data
Parameter Value Parameter Value
Length: 25.908 Course: N 26° 25' 45.1917 E

5-14-20211'"   100'



      H&B CONTROL POINTS                 
Point Northing Easting Elevation Description

1 3,715,310.506 11,789,637.697 80.55 CP- BLK COR
2 3,715,477.117 11,789,841.905 68.26 CP- BLK COR
3 3,717,076.246 11,791,766.538 29.08 CP- TBAR
4 3,718,124.698 11,792,009.203 27.99 CP- MAG
5 3,715,695.970 11,790,095.192 52.33 CP- NAIL
6 3,715,873.159 11,790,319.229 45.63 CP- MAG
7 3,716,039.344 11,790,517.236 41.48 CP- MAG
8 3,716,294.735 11,790,750.991 38.19 CP- MAG
9 3,716,454.586 11,790,937.379 31.78 CP- MAG
10 3,716,640.914 11,791,175.362 26.31 CP- NAIL
11 3,716,809.082 11,791,375.705 23.32 CP- MAG
13 3,716,890.364 11,791,581.800 23.35 CP
14 3,716,818.744 11,791,482.377 23.11 CP
15 3,716,689.235 11,791,346.381 24.68 CP
16 3,716,719.084 11,791,440.722 24.12 CP
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THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.
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SURVEY ALIGNMENT DATA

NORTH

5-14-2021N.S.



T/S

(2) 3"
HOLLY

# JC51
H0101

7429

7577

7450

15" R
C

P
A.D

.~

A.
D

.~

BAINBRIDGE STREET

6' WROUGHT
IRON FENCE

6' WROUGHT
IRON FENCE

R
AI

SE
D

 C
U

R
B

G
R

AS
S

G
R

AS
S

31

12
" R

C
P

C
O

M
M

ER
C

E 
R

O
AD

 C
O

N
ST

R
. 

20
2

20
3

20
4

END CONNECTION
203+65.46 COMMERCE RD. CONSTR. 

20
3

20
4

T/S T/S

T/S

T/S

T/S

T/S

6" PVC

MON(F)

$
$

#SK660

#JB57

U/P WITH
CAMERA

6360

6447

7616

6906

6236

6288

8318

6'
 W

R
O

U
G

H
T 

IR
O

N
 F

EN
C

E

5'
 S

PL
IT

 R
AI

L 
FE

N
C

E 
(b

ro
ke

n)

4' WROUGHT IRON
FENCE W/ BRICK

COLUMNS

4' CHAIN
LINK FENCE

GATE

4'
 C

H
AI

N
 L

IN
K 

FE
N

C
E

RIP RAP

METAL FENCE

OVERHEAD
TRAFFIC SIGN

A.D.~

A.D.~(B) 6" IRON

(A) 6" IRON

~

12
" R

CP 15" / 12" R
C

P ~A.D.

~

~

~

HEDGE

(5) CRAPE
MYRTLES

~12" RCP

~

15" RCP

4'
 C

H
AI

N
 L

IN
K 

FE
N

C
E

A.D.

15" RCP

~

A.D.

HCR

HCR

HCR

HCR HCR

24" PEAR

BENCH

G
R

AS
S

R
AI

SE
D

 C
U

R
B

M
ET

AL
D

R
AI

N
AG

E 
G

R
AT

E

G
R

AS
S

G
R

AS
S

8"
 IR

O
N

61186119

8" 
T.C

.

~

~

15" T.C.

12" CO
NC.

60
" B

R
IC

K
C

H
AM

BE
R

60
" B

R
IC

K
C

H
AM

BE
R

15" T.C.

~

2023

24 25 26 27 29

30

22

3" CHERRY8" CHERRY
DEAD

CHERRY

6" CONC.

A.D.

6144

A.D.

C
O

M
M

ER
C

E 
R

O
A

D

C
O

M
M

ER
C

E 
R

O
A

D

HULL STREET

9T
H

  S
TR

EE
T

HULL STREET CONSTR. 

C
O

M
M

ER
C

E 
 R

O
AD

 C
O

N
ST

R
. 

20
0

20
1

100 101
102 103 104

BEGIN PROJ. U000-127-004 PE-101, C-501
STA. 101+31.82 HULL ST. CONSTR. 

BEGIN CONNECTION
200+00.00 COMMERCE RD. CONSTR. 

20
0

20
1

20
2

EXIST. R/W

EX
IS

T.
 R

/W

EX
IS

T.
 R

/W

EX
IS

T.
 R

/W

EX
IS

T.
 R

/W

EX
IS

T.
 R

/W

EXIST. R/W

EXIST. R/W

EX
IS

T.
 R

/W

EX
IS

T.
 R

/W
EXIST. R/W EXIST. R/W

EXIST. R/W

EXIST. R/W

EX
IS

T.
 R

/W

CARIBBEAN
CHEF

RICHMOND
GENERAL

DISTRICT COURT

WM JORDAN

BUS STOP

BUS STOPON-STREET PARKING

CHASE BANK
(PROPOSED

DEVELOPMENT)

T/S

(2) 3"
HOLLY

# JC51
H0101

7429

7577

7450

15" R
C

P
A.D

.~

A.
D

.~

BAINBRIDGE STREET

6' WROUGHT
IRON FENCE

6' WROUGHT
IRON FENCE

R
AI

SE
D

 C
U

R
B

G
R

AS
S

G
R

AS
S

31

12
" R

C
P

C
O

M
M

ER
C

E 
R

O
AD

 C
O

N
ST

R
. 

20
2

20
3

20
4

END CONNECTION
203+65.46 COMMERCE RD. CONSTR. 

20
3

20
4

M
A

TC
H

LI
N

E 
ST

A
: 1

04
+7

5 
- S

EE
 S

H
EE

T 
L2

.0
1

L2.00

E;ISTING CONDITIONS

NORTH

MATCHLINE STA: 202+00.00 - SEE THIS SHEET

PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

TELEPHONE MANHOLE

SURVEY CONTROL POINT
LIGHT POLE

ELECTRIC MANHOLE

POWER POLE
POWER POLE W/LIGHT

SIGN (TWO POST)
SIGN (SINGLE POST)
TRASH CAN

SANITARY MANHOLE
STORM MANHOLE

FIRE HYDRANT
GAS MANHOLE
GAS VALVE

WATER VALVE
WATER METER

ELECTRIC

CABLE TV

FIBER OPTIC

TELEPHONE DUCT
COMMUNICATIONS
GAS

SANITARY
SANITARY FORCE MAIN
STORM DRAIN
WATER
TRAFFIC CONDUIT

TV FIBER OPTIC

UNKNOWN UTILITY LINE

ELECTRIC DUCT

TELEPHONE
FIBER OPTIC DUCT

TRASH CAN

MATCHLINE STA: 202+00 - SEE THIS SHEET

Philliwd
Sticky Note
No additional plans at this time. 
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No updated plans available, should consider getting developer Hull Street Scape plans.  
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L3.00

TRAFFIC MANAGEMENT PLAN

INTRODUCTION

THIS PROJECT CONSISTS OF 0.5 MILES OF STREETSCAPE IMPROVEMENTS ALONG HULL STREET FROM 9TH STREET TO MAYO BRIDGE. THE PROJECT
INCLUDES SIDEWALK AND ENTRANCE REPLACEMENT, TRAFFIC SIGNAL IMPROVEMENTS, ADDITION OF SITE FURNITURE, LANDSCAPING, AND
DRAINAGE IMPROVEMENTS.

TEMPORARY TRAFFIC CONTROL PLAN

GENERAL NOTES

1. THE PROPOSED IMPROVEMENTS FOLLOW UNDER THE TMP TYPE A PROJECT.

2. THE PROJECT LOCATION IS ALONG HULL STREET FROM THE INTERSECTION OF 9TH STREET TO THE MAYO BRIDGE.

3. THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING ALL TRAFFIC CONTROL DEVICES, SIGNAGE, EQUIPMENT, PERSONNEL, INCLUDING
CERTIFIED TRAFFIC CONTROL PERSONNEL, ETC.  TO CONTROL TRAFFIC DURING CONSTRUCTION WITHIN ROW.   ALL TRAFFIC CONTROL
SHALL BE IN STRICT ACCORDANCE WITH THE STANDARDS, GUIDELINES, POLICIES AND OBJECTIVES OF THE 2011  VIRGINIA WORK AREA
PROTECTION MANUAL, AND THE 2009 MANUAL FOR UNIFORM TRAFFIC CONTROL DEVICES.

4. THE CONTRACTOR IS RESPONSIBLE FOR ACQUIRING AREAS FOR EQUIPMENT STORAGE AND STAGING OF MATERIALS. THE WORK ZONE
SHALL BE MAINTAINED ACCORDING TO THE TEMPORARY TRAFFIC CONTROL PLANS AS SHOWN IN THE CONTRACT DOCUMENTS.

5. THE FOLLOWING TRAFFIC CONTROL SPECIFICATIONS FROM THE VIRGINIA WORK AREA PROTECTION MANUAL SHALL BE USED: TTC 5.2,
TTC 28.2, TTC 35.1, TTC 36.2, TTC 53.0

6. CHANNELIZING DEVICE SPACING SHALL BE AS FOLLOWS:
TRAVELWAY SPACING = 40', TRANSITION SPACING = 20'

7. CONTRACTOR SHALL COORDINATE WITH BUSINESSES ALONG HULL STREET AFFECTED BY THE WORK ZONE TO MAINTAIN ACCESS DURING
BUSINESS HOURS.  IF NO BUSINESSES ARE LOCATED WITHIN A BLOCK, CONTRACTOR MAY CLOSE SIDEWALK FOR THE ENTIRE BLOCK TO
COMPLETE WORK.

8. TYPES OF TRAFFIC CONSIST OF COMMUTERS,  SCHOOL BUSES,  RESIDENTS, TRUCKS, PEDESTRIANS, AND BICYCLES.

PUBLIC COMMUNICATIONS PLAN

THE CONTRACTOR IS TO COORDINATE WITH THE CITY OF RICHMOND TO PUBLISH ANNOUNCEMENTS REGARDING WORK ACTIVITIES FOR THIS
PROJECT.  EACH ACTIVITY WILL BE GOVERNED BY THE TIMES ESTABLISHED BY THE CITY TRANSPORTATION ENGINEER.  THE CONTRACTOR
SHALL PROVIDE LANE CLOSURE INFORMATION A MINIMUM OF ONE WEEK IN ADVANCE OF WORK SO IT CAN BE PUBLISHED. ANY CHANGES TO
THIS PUBLIC COMMUNICATION MUST BE APPROVED BY THE CITY TRANSPORTATION ENGINEER.

TRANSPORTATION OPERATIONS PLAN

1. THE FOLLOWING IS A LIST OF LOCAL EMERGENCY CONTACT AGENCIES:
CITY OF RICHMOND POLICE DEPARTMENT: 804-646-5100 OR 911 (IN AN EMERGENCY)

2. PROCEDURES TO RESPOND TO TRAFFIC INCIDENTS THAT MAY OCCUR IN THE WORK ZONE:
A. CONTRACTOR TO NOTIFY INSPECTOR IN CHARGE. DEPENDING ON THE SEVERITY OF INCIDENT, THE CONTRACTOR MAY HAVE TO

SHUT DOWN WORK.
B. UPON ARRIVAL ON SCENE, CITY OF RICHMOND POLICE DEPARTMENT STAFF TO DETERMINE RESPONSE NECESSARY TO ALLOW

TRAVELING PUBLIC AROUND THE INCIDENT.

3. PROCESS OF NOTIFICATION OF INCIDENT TO BE FOLLOWED IS:
  CONTRACTOR TO CALL:

A. PROJECT MAINTENANCE OF TRAFFIC COORDINATOR (INSPECTOR): TO BE DETERMINED
B. PROJECT MANAGER (CONSTRUCTION ENGINEER): TO BE DETERMINED
C. THE CITY OF RICHMOND POLICE DEPARTMENT WILL TAKE CONTROL OF THE INCIDENT AND DIRECT ITS CLEARING AND RESTORATION

TO NORMAL TRAFFIC OPERATIONS.
D. THE CITY OF RICHMOND POLICE OFFICE REPORT OF THE INCIDENT WILL BE REVIEWED TO DETERMINE IF ANY MODIFICATION OF THE

TEMPORARY TRAFFIC CONTROL PLAN IS NECESSARY.  IF IT IS DETERMINED THAT IT IS NECESSARY TO ALTER THE PLAN, THEN A
MEETING WILL BE CALLED WITH THE CONTRACTOR,  CITY OF RICHMOND POLICE DEPARTMENT AND CITY OF RICHMOND PUBLIC
WORKS TO DISCUSS MODIFICATION AND IMPLEMENTATION OF AN IMPROVED TRAFFIC CONTROL PLAN.

MAINTENANCE OF TRAFFIC NOTES

TRAFFIC MANAGEMENT PLAN (TMP)

HULL STREET STREETSCAPE

STAGING NARRATIVE

MAINTENANCE OF PEDESTRIAN TRAFFIC NOTES

1. IT IS NOT THE INTENT OF THE SEQUENCE OF CONSTRUCTION PLAN TO ENUMERATE EVERY DETAIL WHICH MUST
BE CONSIDERED IN CONSTRUCTION OF EACH STAGE, BUT ONLY TO SUMMARIZE GENERAL TRAFFIC
MANAGEMENT AND MAJOR CONSTRUCTION ITEM SEQUENCING.

2. THE CONTRACTOR SHALL LIMIT LENGTH OF WORK ZONE SUCH THAT SIDEWALK EXCAVATION AND RESTORATION
CAN BE COMPLETE IN ONE MONTH PER AREA.

3. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL WORK ZONE SIGNING, DELINEATING PAVEMENT MARKINGS,
AND ANY OTHER TRAFFIC CONTROL DEVICES NECESSARY TO PERFORM THE WORK.  UPON COMPLETION OF THE
WORK, THE CONTRACTOR SHALL IMMEDIATELY REMOVE ALL SUCH TEMPORARY DEVICES.

4. ALL TRAFFIC MAINTENANCE AND CONTROL DEVICES, METHODS, AND APPLICATIONS SHALL CONFORM TO
APPLICABLE PUBLICATIONS INCLUDING ALL CURRENT EDITIONS AND REVISIONS IDENTIFIED IN DIVISION VII
"TRAFFIC CONTROL DEVICES" OF THE VIRGINIA DEPARTMENT OF TRANSPORTATION ROAD AND BRIDGE
SPECIFICATIONS, THE LATEST VERSION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD), AND
THE LATEST VERSION OF THE VIRGINIA WORK AREA PROTECTION MANUAL (VWAPM); WHICHEVER IS MORE
RESTRICTIVE TAKES PRECEDENCE.

5. LANE CLOSURES WILL NOT BE PERMITTED ON HOLIDAYS OR ON THE DAY BEFORE OR AFTER HOLIDAYS, UNLESS
OTHERWISE APPROVED BY THE CITY TRANSPORTATION ENGINEER.

6. ALONG ALL PROJECT ROADWAYS TEMPORARY LANE CLOSURES OR FLAGMAN OPERATIONS ARE NOT PERMITTED
BETWEEN THE HOURS OF 6:00 AM AND 9:00 AM AND 3:30 PM TO 6:00 PM, MONDAY THROUGH FRIDAY OR AS
APPROVED BY THE CITY TRANSPORTATION ENGINEER.

7. WORK HOURS IN STREETS OPEN TO TRAFFIC AND/OR PEDESTRIAN AREAS:
MONDAY THROUGH FRIDAY: WORK SHALL BE COMPLETED BETWEEN 9:00 A.M. AND 3:30 P.M. ONLY.

HOLIDAYS: NO WORK SHALL BE COMPLETED IN THE ROADWAY OR PEDESTRIAN AREAS UNLESS OTHERWISE
NOTED ON THE PLANS AND PROJECT SPECIAL PROVISIONS OR APPROVED IN WRITING BY THE ENGINEER.

ADDITIONAL RESTRICTIONS MAY APPLY BASED ON TRAFFIC CONDITIONS.

EXTENDED WORK HOURS AND WORK DAYS MAY BE REQUESTED WITH A WRITTEN REQUEST TO THE ENGINEER.
THIS REQUEST SHALL BE SUBMITTED AT LEAST ONE WEEK PRIOR TO THE EXTENDED WORK PERIODS AND DOES
NOT GUARANTEE APPROVAL.

8. CONTRACTOR SHALL PROVIDE WARNING SIGNS, AND APPROVED PORTABLE/PERMANENT SIGN STANDS AND
ENSURE AN UNRESTRICTED VIEW OF ADVANCE WARNING SIGN MESSAGES FOR SAFETY OF TRAFFIC. REFER TO
2011 VIRGINIA WORK AREA PROTECTION MANUAL (VWAPM) AND ALL REVISIONS FOR SIGN AND STAND
SPECIFICATIONS.

9. ALL WORK SHALL BE SIGNED.

10. GROUP 1 CONES/TUBULAR MARKERS MAY BE USED IN AREAS WHERE PERSONNEL WILL BE PRESENT TO ENSURE
THEIR PROPER ALIGNMENT; GROUP II DRUMS SHALL BE REQUIRED WHEN THE WORK ZONE IS UNMANNED.

11. A TRUCK WITH EITHER AN ARROW BOARD OPERATING IN THE CAUTION MODE, OR AT LEAST ONE ROTATING
AMBER STROBE LIGHT SHALL BE PARKED 80'-120' IN ADVANCE OF THE FIRST WORK CREW WHEN LANE CLOSURES
ARE IN PLACE.

12. CONES, TUBULAR MARKERS, OR DRUMS TO BE USED AS CHANNELIZING DEVICES SHALL BE IN ACCORDANCE
WITH THE GUIDELINES SET FORTH IN THE 2011 VWAPM AND ALL REVISIONS. ALL CONES OR TUBULAR MARKERS
SHALL BE A MINIMUM OF 36 INCHES IN HEIGHT.

13. FAILURE TO PROVIDE TEMPORARY TRAFFIC CONTROL IN ACCORDANCE WITH THE VWAPM AND THE PLANS,
SPECIFICATIONS, AND SPECIAL PROVISIONS SHALL RESULT IN IMMEDIATE CORRECTIVE MEASURES BY THE
CONTRACTOR AT NO ADDITIONAL COST TO CITY.

14. LIMITS OF ROADWORK SIGN MESSAGES SHALL NOT BE EXPOSED TO TRAFFIC ON CITY STREETS UNTIL THE
CONTRACTOR IS PREPARED TO CONTINUOUSLY PROSECUTE THE WORK.

15. ALL TRAFFIC CONTROL EQUIPMENT SHALL MEET NCHRP 350 OR MASH CRITERIA.

16. THE CONTRACTOR SHALL MAINTAIN ALL EXISTING ROADWAY SIGNS WITHIN THE PROJECT LIMITS DURING ALL
PHASES OF THIS PROJECT.

17. THE CONTRACTOR SHALL CHECK ALL TRAFFIC MAINTENANCE AND CONTROL DEVICES AND WORK ZONES
BEFORE, DURING, AND AFTER EACH WORK DAY TO ENSURE PROPER OPERATION.

18. IF THERE IS AN APPROVAL FROM THE ENGINEER FOR A LANE CLOSURE OR A TEMPORARY STREET CLOSURE, ALL
LANES OF TRAFFIC SHALL BE REOPENED TO TRAFFIC AT THE CONCLUSION OF EACH WORK DAY, UNLESS AN
EXTENDED TEMPORARY STREET CLOSURE IS APPROVED AND IN EFFECT.

19. AT NIGHT OR DURING NON-CONSTRUCTION HOURS, ALL EXCAVATED AREAS ARE TO BE BACKFILLED OR
SECURED AND PROTECTED BY USING APPROVED SAFETY DEVICES OR MATERIALS.

20. ALL WORKERS AND OTHERS WITHIN THE RIGHT OF WAY WHO ARE EITHER EXPOSED TO TRAFFIC OR TO WORK
VEHICLES AND CONSTRUCTION EQUIPMENT SHALL WEAR HIGH-VISIBILITY SAFETY APPAREL THAT MEETS
PERFORMANCE CLASS 3 REQUIREMENTS OF ANSI/ISEA 107-2010.  FOR NIGHT WORK, ALL WORKERS SHALL WEAR
CLASS E TROUSERS IN ADDITION TO THE STANDARD PERFORMANCE CLASS 3 REQUIREMENTS.

21. PER CITY’S RESOLUTION NO. 2018-R025, IT IS CONTRACTOR’S RESPONSIBILITY TO ACQUIRE WORK-IN STREET
PERMITS AND PROVIDE TEMPORARY SIDEWALKS FOR PEDESTRIAN WHENEVER A SIDEWALK IS CLOSED DUE TO
CONSTRUCTION OR DEMOLITION

1. CONTRACTOR SHALL MAINTAIN PEDESTRIAN ACCESS ROUTE AT ALL TIMES, OR PROPERLY SIGN PEDESTRIAN
DETOUR PER VWAPM TTC 35.1 AND 36.2.

2. DURING CONSTRUCTION OF ADA RAMPS, AT LEAST ONE CROSSWALK ON HULL STREET (IF PRESENT) AND ONE
CROSSWALK ON THE MINOR STREET PER INTERSECTION SHALL BE MAINTAINED AT ALL TIMES.

3. DETECTABLE EDGE DEVICES SHALL BE USED ALONG ALL PEDESTRIAN PATHS.

A. TO PREVENT ANY TRIPPING HAZARD TO PEDESTRIANS, BALLAST SHALL BE LOCATED BEHIND OR INTERNAL TO
THE DEVICE

B. DETECTABLE EDGES FOR LONG CANES SHALL BE CONTINUOUS, A MINIMUM WIDTH OF 6 INCHES, AND BE A
CONTRASTING COLOR WITH THE WALKWAY SURFACE

C. DEVICES SHOULD NOT PREVENT THE DRAINAGE OF WATER FROM THE WALKWAY. AN OPENING WITH A 2 INCH
MAXIMUM HEIGHT ABOVE THE WALKWAY SURFACE IS ALLOWED FOR DRAINAGE.

D. LONGITUDINAL CHANNELIZING DEVICES FOR PEDESTRIANS SHALL HAVE A MINIMUM HEIGHT OF 32 INCHES.
LONGITUDINAL CHANNELIZING DEVICES SHALL NOT BE INSTALLED WITH A HANDRAIL.

E. WHEN HAND GUIDANCE IS REQUIRED, THE TOP SURFACE OF THE DEVICE SHALL BE IN A VERTICAL PLANE
PERPENDICULAR TO THE WALKWAY AND ABOVE THE DETECTABLE EDGE WITH A CONTINUOUS HEIGHT OF 36-
38 INCHES.

F. ALL DEVICES SHOULD BE FREE OF SHARP OR ROUGH EDGES WITH ALL FASTENERS INSTALLED BELOW THE
SURFACE AND CAPPED TO PREVENT HARM TO HANDS, ARMS OR CLOTHING OF PEDESTRIANS.

G. ALL DEVICES USED TO PROVIDE GUIDANCE FOR PEDESTRIANS SHALL INTERLOCK TO PREVENT GAPS BETWEEN
DEVICES.

3. TEMPORARY CURB RAMPS SHALL COMPLY WITH THE FOLLOWING:

A. CURB RAMPS SHOULD BE A MINIMUM OF 48 INCHES IN WIDTH FOR PERPENDICULAR RAMPS AND 60 INCHES IN
WIDTH FOR PARALLEL RAMPS, WITH A FIRM, STABLE, NON-SLIP SURFACE.

B. DETECTABLE EDGES FOR LONG CANES SHALL BE CONTINUOUS AND A MINIMUM OF 6 INCHES ABOVE THE
WALKWAY SURFACE AND BE A CONTRASTING COLOR WITH THE RAMP AND LANDING SURFACE. FOR
PERPENDICULAR RAMPS, THE 6 INCH DETECTABLE EDGE MAY BE REPLACED WITH A 10:1 APRON/FLARED
SIDE AND A 2 INCH WIDE MARKED WALKWAY EDGE LINE.

C. RAMPS SHALL HAVE A SLOPE NOT TO EXCEED A MAXIMUM OF 12% (8:1).
D. CURB RAMPS AND TURNING SPACES SHOULD HAVE A MAXIMUM OF 2% (48:1) CROSS-SLOPE.
E. A LEVEL CLEAR SPACE, 48 X 48 INCH FOR PERPENDICULAR RAMPS AND 60 X 60 INCH FOR PARALLEL RAMPS,

SHOULD BE PROVIDED ABOVE AND BELOW THE RAMP.
F. CURB RAMPS SHOULD BE PLACED TO HAVE MINIMAL RESTRICTION TO WATER FLOW IN THE CURB/GUTTER

DRAINAGE SYSTEM.
G. ALL JOINTS AND GAPS BETWEEN SURFACES SHOULD BE LESS THAN 0.5 INCHES.
H. VERTICAL CHANGES BETWEEN SURFACE HEIGHTS SHOULD NOT EXCEED 0.5 INCHES. VERTICAL EDGES CAN BE

VERTICAL UP TO 0.25 INCHES. VERTICAL EDGES BETWEEN 0.25 AND 0.5 INCHES SHALL BE BEVELED AT 2:1.

THE CONTRACTOR SHALL MAINTAIN ACCESS TO PRIVATE PROPERTIES AND DRIVEWAYS AT ALL TIMES, UNLESS
OTHERWISE APPROVED OR DIRECTED BY THE ENGINEER.  THE FOLLOWING IS A GENERAL OUTLINE SUCH THAT
PEDESTRIAN CONNECTIVITY AND ACCESS TO BUSINESSES IS MAINTAINED AT ALL TIMES.  THE CONTRACTOR MAY
DEVIATE FROM THIS SEQUENCE ONLY WITH WRITTEN APPROVAL FROM THE ENGINEER.  A REQUEST FOR DOES NOT
NECESSARILY IMPLY ENGINEER'S APPROVAL.

STAGE 1
INSTALL SIGNS AND TRAFFIC CONTROL DEVICES IN ACCORDANCE WITH THE VIRGINIA WORK AREA PROTECTION
MANUAL (VWAPM) AND AS DEPICTED IN THE PLANS.  THE CONTRACTOR SHALL INSTALL CONCRETE SIDEWALK
ADJACENT TO HULL STREET, MAINTAINING A MINIMUM 5' WIDE PEDESTRIAN WALKWAY UTILIZING THE EXISTING
SIDEWALK.  CONTRACTOR SHALL MAINTAIN A WORK ZONE ON ONLY ONE SIDE OF HULL STREET AT A TIME.
CONTRACTOR SHALL MAINTAIN FULL WIDTH SIDEWALK ON ONE SIDE OF HULL STREET AT ALL TIMES.

STAGE 2
ONCE STAGE 1 OPERATIONS ARE COMPLETE, CONTRACTOR SHALL INSTALL SIGNS AND TRAFFIC CONTROL DEVICES IN
ACCORDANCE WITH THE VWAPM AND AS DEPICTED IN THE PLANS.  THE CONTRACTOR SHALL OPEN UP CONCRETE
SIDEWALK CONSTRUCTED IN STAGE 1 TO PEDESTRIANS WHILE CONSTRUCTING CONCRETE SIDEWALK UTILIZING
LONGITUDINAL JOINTS. A MINIMUM 5' WIDE PEDESTRIAN WALKWAY SHALL BE MAINTAINED AT ALL TIMES. THE
CONTRACTOR HAS THE OPTION TO UTILIZE A PEDESTRIAN DETOUR (OPTION B), BUT PROVIDING A CONTINUOUS
PEDESTRIAN PATH VIA TEMPORARY RAMPS AND WALKING AREAS (OPTION A) IS PREFERRED. WHEN UTILIZING OPTION A,
THE CONTRACTOR SHALL MAINTAIN THE SAME NUMBER OF TRAVEL LANES ON THE SIDE STREET, BUT MAY SHIFT
TRAFFIC AND/OR UTILIZE THE PARKING LANE TO PROVIDE THE TEMPORARY PEDESTRIAN ROUTE.

UPON COMPLETION OF STAGE 2, THE CONTRACTOR SHALL OPEN UP THE FULL WIDTH SIDEWALK TO PEDESTRIANS AND
REPEAT STAGE 1 AND STAGE 2 ON THE OPPOSITE SIDE OF HULL STREET.
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EX
IS

T.
 R

/W

CARIBBEAN
CHEF

RICHMOND
GENERAL

DISTRICT COURT

WM JORDAN

BUS STOP

BUS STOPON-STREET PARKING

L.O.W.

L.O.W.

L.O.W.
L.O.W.

L.O.W.

L.O
.W

.

CHASE BANK
(PROPOSED

DEVELOPMENT)

ON-STREET PARKING

HULL STREET CONSTR. 

C
O

M
M

ER
C

E 
 R

O
AD

 C
O

N
ST

R
. 

20
0

20
1

100 101
102 103 104

BEGIN PROJ. U000-127-004 PE-101, C-501
STA. 101+31.82 HULL ST. CONSTR. 

BEGIN CONNECTION
200+00.00 COMMERCE RD. CONSTR. 

20
0

20
1

20
2

SAWCUT

SAWCUT

SAWCUT

SAWCUT

SAWCUT

SAWCUT

SAWCUT

EXIST. CURB TO
BE REMOVED

SAWCUT

SAWCUT

1

1

3

3

1

T/S

(2) 3"
HOLLY

# JC51
H0101

7429

7577

7450

15" R
C

P
A.D

.~

A.
D

.~

BAINBRIDGE STREET

6' WROUGHT
IRON FENCE

6' WROUGHT
IRON FENCE

R
AI

SE
D

 C
U

R
B

G
R

AS
S

G
R

AS
S

31

12
" R

C
P

C
O

M
M

ER
C

E 
R

O
AD

 C
O

N
ST

R
. 

20
2

20
3

20
4

END CONNECTION
203+65.46 COMMERCE RD. CONSTR. 

20
3

20
4

SAWCUT

EXIST. CURB TO
BE REMOVED

PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

Kimley-Horn and Associates, Inc.
Richmond, Virginia

ROADWAY ENGINEER

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021
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L4.00

DEMO AND E	S PLANS

NORTH

MATCHLINE STA: 202+00 - SEE THIS SHEET

MATCHLINE STA: 202+00 - SEE THIS SHEET

NOTES:

1. ALL EXISTING STORM SEWER MANHOLES AND DROP INLETS ARE TO REMAIN
IN PLACE UNLESS NOTED OTHERWISE

2. ALL EXISTING COBRA HEAD LIGHTS TO BE REMOVED FROM WOOD POLES.

TELEPHONE MANHOLE

SURVEY CONTROL POINT
LIGHT POLE

ELECTRIC MANHOLE

POWER POLE
POWER POLE W/LIGHT

SIGN (TWO POST)
SIGN (SINGLE POST)
TRASH CAN

SANITARY MANHOLE
STORM MANHOLE

FIRE HYDRANT
GAS MANHOLE
GAS VALVE

WATER VALVE
WATER METER

ELECTRIC

CABLE TV

FIBER OPTIC

TELEPHONE DUCT
COMMUNICATIONS
GAS

SANITARY
SANITARY FORCE MAIN
STORM DRAIN
WATER
TRAFFIC CONDUIT

TV FIBER OPTIC

UNKNOWN UTILITY LINE

ELECTRIC DUCT

TELEPHONE
FIBER OPTIC DUCT

TRASH CAN

TO BE REMOVED

TO BE RELOCATED

LEGEND

INLET PROTECTION TYPE A,
-SEE DETAIL 7, SHEET L7.01

TREE PROTECTION FENCE
- SEE DETAIL 5, SHEET L7.01

1

2

3

4

EXISTING TREE
TO REMAIN

PROPOSED
PAVEMENT OVERLAY

TO BE REMOVED AND RESET
BY PROPERTY OWNER

-SEE NOTE 20, SHEET L1.00

5 TO BE REMOVED AND RESET
BY CONTRACTOR

TREE TO BE REMOVED
  -SEE NOTES 31-35, 

SHEET L1.00

DEMOLITION OF PAVEMENT /
SIDEWALK / CONCRETE

INLET PROTECTION TYPE B,
-SEE DETAIL 7, SHEET L7.01 TO BE ABANDONED6

TO BE REMOVED AND
SALVAGED



IMPROVEMENTS BY OTHERS

T/S
T/S

T/S
#11543
12124

#11542
12111

#2175F CRAPE
MYRTLE

6"
PEAR#KB48

#2199D

KB66 M

#KB50

#KC61

BA48
2175G

#VZ
217
5E

#8787

CONC.
APRON

GRAVEL &
BROKEN
ASPHALT

METAL FENCE

METAL FENCE

BRICK
SIDEWALK

(TYP)

HULL STREET HULL STREET

7T
H

  S
TR

EE
T

7T
H

  S
TR

EE
T

GRASS

BROKEN CONC.
& ASPHALT

2 STORY
BRICK w/

BASEMENT
#612

171819

32 33 34

35

36

MCDONALDS

EXIST. R/W

EX
IS

T.
 R

/W

EX
IS

T.
 R

/W

EXIST. R/W

EXIST. R/W

EXIST. R/W

EX
IS

T.
 R

/W
EX

IS
T.

 R
/W

POCKET MONEY
RECYCLING

METRO PCS

RELOCATED BUS STOP

BUS STOP

L.O.W.

L.O.W.

L.O
.W

.

L.O
.W

.

THE COMMODORE
(PROPOSED

DEVELOPMENT)

ON-STREET PARKING

HULL STREET CONSTR. 
105 106 107 108

1

SAWCUT

SAWCUT

SAWCUT

EXISTING CURB RAMP
TO REMAIN

1
3

1

PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

Kimley-Horn and Associates, Inc.
Richmond, Virginia

ROADWAY ENGINEER

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.
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NORTH

L4.01

DEMO AND E&S PLANS
TELEPHONE MANHOLE

SURVEY CONTROL POINT
LIGHT POLE

ELECTRIC MANHOLE

POWER POLE
POWER POLE W/LIGHT

SIGN (TWO POST)
SIGN (SINGLE POST)
TRASH CAN

SANITARY MANHOLE
STORM MANHOLE

FIRE HYDRANT
GAS MANHOLE
GAS VALVE

WATER VALVE
WATER METER

ELECTRIC

CABLE TV

FIBER OPTIC

TELEPHONE DUCT
COMMUNICATIONS
GAS

SANITARY
SANITARY FORCE MAIN
STORM DRAIN
WATER
TRAFFIC CONDUIT

TV FIBER OPTIC

UNKNOWN UTILITY LINE

ELECTRIC DUCT

TELEPHONE
FIBER OPTIC DUCT

TRASH CAN

TO BE REMOVED

TO BE RELOCATED

LEGEND

INLET PROTECTION TYPE A,
-SEE DETAIL 7, SHEET L7.01

TREE PROTECTION FENCE
- SEE DETAIL 5, SHEET L7.01

1

2

3

4

EXISTING TREE
TO REMAIN

PROPOSED
PAVEMENT OVERLAY

TO BE REMOVED AND RESET
BY PROPERTY OWNER

-SEE NOTE 20, SHEET L1.00

5 TO BE REMOVED AND RESET
BY CONTRACTOR

TREE TO BE REMOVED
  -SEE NOTES 31-35, 

SHEET L1.00

DEMOLITION OF PAVEMENT /
SIDEWALK / CONCRETE

INLET PROTECTION TYPE B,
-SEE DETAIL 7, SHEET L7.01 TO BE ABANDONED6

TO BE REMOVED AND
SALVAGED



IMPROVEMENTS BY OTHERS

IMPROVEMENTS BY OTHERS

IMPROVEMENTS BY OTHERS

IMPROVEMENTS BY OTHERS

T/S
T/S

T/S

T/S

T/S

T/S

39.12

CRAPE
MYRTLE

3" OAK 38.39

# 2175H
LP W/
STREET
SIGN

CRAPE
MYRTLE

2" TREE
(UNKNOWN)

(4) 2" TREE
(UNKNOWN)

3" TREE
(UNKNOWN)

3" OAK

(2) 3" TREE
(UNKNOWN)

(2) 3"
PEAR (6) 3" WALNUT

CONSTRUCTION FENCE
AND BARRICADE

(2) 3" TREE
(UNKNOWN)

15" R
C

P
15" R

C
P

12" PVC

15
" R

C
P

A.
D

.A.D
.~ ~

10
" T

C~

1 STORY
BRICK

3 STORY BRICK
& STEEL

HULL STREETHULL STREET

5T
H

  S
TR

EE
T

6T
H

  S
TR

EE
T

6T
H

  S
TR

EE
T

(2) 3" TREE
(UNKNOWN)

1213141516

37

38

41 40 42 43

39

40

37

11

A.
D

.

LARGE ROCKS
WITH TREE ~

15" T.C. A.D.

RELOCATED BUS STOP

EXIST. R/W

EX
IS

T.
 R

/W

EXIST. R/W EXIST. R/W

EX
IS

T.
 R

/W

EXIST. R/W

EXIST. R/W EXIST. R/W

EXIST. R/W

EX
IS

T.
 R

/W

EX
IS

T.
 R

/W

EX
IS

T.
 R

/W

MANCHESTER
MARKET

SEABOARD
BUILDING

RELOCATED BUS STOP

ON-STREET PARKING

ON-STREET PARKING

L.O.W.

L.O
.W

.

L.O
.W

.

THE CURRENT
(UNDER CONSTRUCTION)

THE FIVE50
(PROPOSED

DEVELOPMENT)

CITY VIEW

ON-STREET PARKING

ON-STREET PARKING

ON-STREET PARKING

L.O.W.

L.O
.W

.

HULL STREET CONSTR. 

109 110 111 112 113 114
4

SAWCUT SAWCUT

SAWCUT
SAWCUT

EXISTING CURB RAMP
TO REMAIN

1 1
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L4.02

DEMO AND E&S PLANS
PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

Kimley-Horn and Associates, Inc.
Richmond, Virginia

ROADWAY ENGINEER

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

TELEPHONE MANHOLE

SURVEY CONTROL POINT
LIGHT POLE

ELECTRIC MANHOLE

POWER POLE
POWER POLE W/LIGHT

SIGN (TWO POST)
SIGN (SINGLE POST)
TRASH CAN

SANITARY MANHOLE
STORM MANHOLE

FIRE HYDRANT
GAS MANHOLE
GAS VALVE

WATER VALVE
WATER METER

ELECTRIC

CABLE TV

FIBER OPTIC

TELEPHONE DUCT
COMMUNICATIONS
GAS

SANITARY
SANITARY FORCE MAIN
STORM DRAIN
WATER
TRAFFIC CONDUIT

TV FIBER OPTIC

UNKNOWN UTILITY LINE

ELECTRIC DUCT

TELEPHONE
FIBER OPTIC DUCT

TRASH CAN

TO BE REMOVED

TO BE RELOCATED

LEGEND

INLET PROTECTION TYPE A,
-SEE DETAIL 7, SHEET L7.01

TREE PROTECTION FENCE
- SEE DETAIL 5, SHEET L7.01

1

2

3

4

EXISTING TREE
TO REMAIN

PROPOSED
PAVEMENT OVERLAY

TO BE REMOVED AND RESET
BY PROPERTY OWNER

-SEE NOTE 20, SHEET L1.00

5 TO BE REMOVED AND RESET
BY CONTRACTOR

TREE TO BE REMOVED
  -SEE NOTES 31-35, 

SHEET L1.00

DEMOLITION OF PAVEMENT /
SIDEWALK / CONCRETE

INLET PROTECTION TYPE B,
-SEE DETAIL 7, SHEET L7.01 TO BE ABANDONED6

TO BE REMOVED AND
SALVAGED



IMPROVEMENTS BY OTHERS

IMPROVEMENTS
BY OTHERS

IM
PR

O
VE

M
EN

TS
BY

 O
TH

ER
S

T/S

T/S
T/S

MAGNOLIA

#MD44

12" TREE
(UNKNOWN)

#MD43

#H0101
MC

29
.16

25
.2

#MD39

2" TREE
(UNKNOWN)

9" TREE
(UNKNOWN)

9" TREE
(UNKNOWN)

6" TREE
(UNKNOWN)

3" TREE
(UNKNOWN)

10" TREE
(UNKNOWN)

1" TREE
(UNKNOWN)

6" TREE
(UNKNOWN)

3" TREE
(UNKNOWN)

CRAPE
MYRTLE

GATE

CITY OF RICHMOND BM
N=3716473.39
E=11790959.97
ELEV=31.42

1" CEDAR

1" MAPLE

CRAPE
MYRTLE

CRAPE
MYRTLE

PEAR

#MD13

#11481
12106

GATE

6" WALNUT

HCR H
C

R

CONSTRUCTION FENCE
AND BARRICADE

3R
D

  S
TR

EE
T

4T
H

  S
TR

EE
T

4T
H

  S
TR

EE
T

7811

474645

910

44

HULL STREET

EXIST. R/W EXIST. R/W

EXIST. R/W
EXIST. R/W

EX
IS

T.
 R

/W

EXIST. R/W

EX
IS

T.
 R

/W

EX
IS

T.
 R

/W

EXIST. R/W

EX
IS

T.
 R

/W

EX
IS

T.
 R

/W

EXIST. R/W EXIST. R/W

EX
IS

T.
 R

/W

PLANT ZERO
CAFE

LA VERA
PIZZA

ART WORKS
STUDIOS &
GALLERIES

PLANT ZERO
OFFICES

BUS STOP

ON-STREET PARKING

ON-STREET PARKING

RELOCATED BUS STOP

L.O.W. L.O.W.

L.O
.W

.

L.O
.W

.

THE CURRENT
(UNDER CONSTRUCTION)

ON-STREET PARKING

ON-STREET PARKING
HULL STREET CONSTR. 

115 116 117 118 119

120

PI
: 1

20
+0

0.
00

1SAWCUT

SAWCUT SAWCUT

SAWCUT

EXISTING CURB RAMP
TO REMAIN

EXISTING CURB
RAMP TO REMAIN

3

3

1
11

2

3

3

3

"FLOODWALL WALK" SIGN
MOUNTED TO WALL

3
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L4.03

DEMO AND E&S PLANS
PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

Kimley-Horn and Associates, Inc.
Richmond, Virginia

ROADWAY ENGINEER

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

TELEPHONE MANHOLE

SURVEY CONTROL POINT
LIGHT POLE

ELECTRIC MANHOLE

POWER POLE
POWER POLE W/LIGHT

SIGN (TWO POST)
SIGN (SINGLE POST)
TRASH CAN

SANITARY MANHOLE
STORM MANHOLE

FIRE HYDRANT
GAS MANHOLE
GAS VALVE

WATER VALVE
WATER METER

ELECTRIC

CABLE TV

FIBER OPTIC

TELEPHONE DUCT
COMMUNICATIONS
GAS

SANITARY
SANITARY FORCE MAIN
STORM DRAIN
WATER
TRAFFIC CONDUIT

TV FIBER OPTIC

UNKNOWN UTILITY LINE

ELECTRIC DUCT

TELEPHONE
FIBER OPTIC DUCT

TRASH CAN

TO BE REMOVED

TO BE RELOCATED

LEGEND

INLET PROTECTION TYPE A,
-SEE DETAIL 7, SHEET L7.01

TREE PROTECTION FENCE
- SEE DETAIL 5, SHEET L7.01

1

2

3

4

EXISTING TREE
TO REMAIN

PROPOSED
PAVEMENT OVERLAY

TO BE REMOVED AND RESET
BY PROPERTY OWNER

-SEE NOTE 20, SHEET L1.00

5 TO BE REMOVED AND RESET
BY CONTRACTOR

TREE TO BE REMOVED
  -SEE NOTES 31-35, 

SHEET L1.00

DEMOLITION OF PAVEMENT /
SIDEWALK / CONCRETE

INLET PROTECTION TYPE B,
-SEE DETAIL 7, SHEET L7.01 TO BE ABANDONED6

TO BE REMOVED AND
SALVAGED



IMPROVEMENTS
BY OTHERS

IMPROVEMENTS
BY OTHERS

IMPROVEMENTS
BY OTHERS

T/S
T/S

T/S

T/S

T/S

T/S

23
.5

23
.9

23
.9

22
.5 28

.625
.2

24
.3

24
.0

24
.7

26
.2

26
.7

25
.2

24
.5

24
.7

L/P DPU11487
w/ RR SIGN

PP/L 2194A
w/ SIGN

P/P MD67 P/P MD68
w/ RR SIGN

P/P MD85

P/P MD97

14" WILLOW
OAK

5"
MAGNOLIA

3" GINKO

5" MIMOSA
10" ASH

(3) 15" ASH

1754
1753

1185 1898

2021

2121

16" ASH

14" WILLOW
OAK

12" WILLOW OAK

1 STORY BRICK
'RAILROAD
MUSEUM'

CONSTRUCTION

TRAILER

 TRAILER

B
R

A
N

D
ER

  S
TR

EE
T

HULL STREET
2N

D
  S

TR
EE

T

5 STORY BRICK
'WAREHOUSE 201'

ASPHALT
PAVEMENT
(BROKEN)

2002

23
.3

22
.2

CONCRETE WALK
1704

CONCRETE
WALK

ASPHALT
PAVEMENT

C&G

6' CHAINLINK

FENCE

M
ANCHESTER ROAD

ROOF
OVERHANG

1S
T 

 S
TR

EE
T

1702

HCR HCR

15
" T

C

ASPHALT

6' IRON
FENCE

~

~

~~

HULL STREET

52

2345

6

251504948

ZONE AE - THIS AREA IS SHOWN AS
BEING PROTECTED FROM THE 1%

ANNUAL CHANCE FLOOD OR
GREATER FLOOD HAZARD BY A LEVEE

SYSTEM.

PERMANENT EASEMENT FOR
FLOODWALL PROTECTION

CITY OF RICHMOND
 DPW SHEET O-21676-C

D
R

IV
EW

A
Y

EXIST. R/W

EX
IS

T.
 R

/W

EXIST. R/W EXIST. R/W

EXIST. R/W

EX
IST

. R
/W

EX
IS

T.
 R

/W

EXIST. R/W

EX
IS

T.
 R

/W

EX
IS

T.
 R

/W

EXIST. R/W

EX
IS

T.
 R

/W

EX
IS

T.
 R

/W

RICHMOND
RAILROAD
MUSEUM

EX
IS

T.
 R

/W

FLOODWALL PARK
(CITY OF RICHMOND

PUBLIC WORKS)

L.O.W.

L.O
.W

.

SOUTH FALLS
(PROPOSED DEVELOPMENT

UNDER CONSTRUCTION)

THE HYDRO
(UNDER CONSTRUCTION)

N
O

R
FO

LK SO
U

TH
ER

N
 R

AILR
O

AD

MANCHESTER CANAL
BRIDGE PROJECT

EXIST. R/W

NORFOLK SOUTHERN
RAILWAY COMPANY

NORFOLK SOUTHERN
RAILWAY COMPANY

CITY OF
RICHMOND

MAYO
BRIDGE

EXIST. R/W

L.O
.W

.

HULL STREET CONSTR. 
121

122

123 124 125

126
126

PI
: 1

22
+0

0.
00

PC
: 1

25
+2

9.
26

PT: 125+92.57

END PROJ. U000-127-004 PE-101, C-501
STA. 122+75.79 HULL ST. CONSTR. 

BEGIN PROJ. 0360-127-135 C-501
BY OTHERS

1

1 SAWCUT

SAWCUT

SAWCUT SAWCUT
SAWCUT

SAWCUT
SAWCUT

1 6 1

1

6

SAWCUT
SAWCUT
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L4.04

DEMO AND E&S PLANS
PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

Kimley-Horn and Associates, Inc.
Richmond, Virginia

ROADWAY ENGINEER

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

TELEPHONE MANHOLE

SURVEY CONTROL POINT
LIGHT POLE

ELECTRIC MANHOLE

POWER POLE
POWER POLE W/LIGHT

SIGN (TWO POST)
SIGN (SINGLE POST)
TRASH CAN

SANITARY MANHOLE
STORM MANHOLE

FIRE HYDRANT
GAS MANHOLE
GAS VALVE

WATER VALVE
WATER METER

ELECTRIC

CABLE TV

FIBER OPTIC

TELEPHONE DUCT
COMMUNICATIONS
GAS

SANITARY
SANITARY FORCE MAIN
STORM DRAIN
WATER
TRAFFIC CONDUIT

TV FIBER OPTIC

UNKNOWN UTILITY LINE

ELECTRIC DUCT

TELEPHONE
FIBER OPTIC DUCT

TRASH CAN

TO BE REMOVED

TO BE RELOCATED

LEGEND

INLET PROTECTION TYPE A,
-SEE DETAIL 7, SHEET L7.01

TREE PROTECTION FENCE
- SEE DETAIL 5, SHEET L7.01

1

2

3

4

EXISTING TREE
TO REMAIN

PROPOSED
PAVEMENT OVERLAY

TO BE REMOVED AND RESET
BY PROPERTY OWNER

-SEE NOTE 20, SHEET L1.00

5 TO BE REMOVED AND RESET
BY CONTRACTOR

TREE TO BE REMOVED
  -SEE NOTES 31-35, 

SHEET L1.00

DEMOLITION OF PAVEMENT /
SIDEWALK / CONCRETE

INLET PROTECTION TYPE B,
-SEE DETAIL 7, SHEET L7.01 TO BE ABANDONED6

TO BE REMOVED AND
SALVAGED



T/S T/S

T/S

T/S

T/S

T/S

6" PVC

MON(F)

$
$

#SK660

#JB57

U/P WITH
CAMERA

6360

6447

7616

6906

6236

6288

8318

6'
 W

R
O

U
G

H
T 

IR
O

N
 F

EN
C

E

5'
 S

PL
IT

 R
AI

L 
FE

N
C

E 
(b

ro
ke

n)

4' WROUGHT IRON
FENCE W/ BRICK

COLUMNS

4' CHAIN
LINK FENCE

GATE

4'
 C

H
AI

N
 L

IN
K 

FE
N
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L5.00

LAYOUT AND MATERIALS PLANS

NORTH

MATCHLINE STA: 202+00 - SEE THIS SHEET

MATCHLINE STA: 202+00 - SEE THIS SHEET

PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

Kimley-Horn and Associates, Inc.
Richmond, Virginia

LANDSCAPE ARCHITECT

HULL STREET STREETSCAPE

          

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

NOTES:

1. ALL EXISTING MANHOLES, VALVES, METERS, AND OTHER UTILITY APPARATUS
SHALL BE RESET TO PROPOSED GRADE TO BE FLUSH WITH SIDEWALK WHEN
THE SIDEWALK ELEVATION IS MODIFIED

2. ALL EXISTING STORM SEWER MANHOLES AND DROP INLETS ARE TO REMAIN
IN PLACE UNLESS NOTED OTHERWISE

PROPOSED TRASH RECEPTACLE
-SEE DETAIL 4, SHEET L7.01

PROPOSED BENCH
-SEE DETAIL 3, SHEET L7.01

PROPOSED BIKE RACK (GROUP OF 3)
-SEE DETAIL 2, SHEET L7.01

1A

2A

4

LEGEND

EXISTING TREE TO REMAIN

PROPOSED TREE PLANTER

2B
PROPOSED DRIVEWAY PAVEMENT

-SEE DETAIL 10, SHEET L7.00

PROPOSED CONCRETE SIDEWALK
-SEE DETAIL 1, SHEET L7.00

PROPOSED PAVEMENT OVERLAY

STD. MS-1 REQ'D.
- SEE DETAIL 8, SHEET L7.00

CITY OF RICHMOND STD. CURB
- SEE DETAIL 7, SHEET L7.00

STD. CG-12 TYPE A REQ'D.
- SEE DETAIL 11, SHEET L7.00

MOD. CG-12 TYPE B REQ'D.
- SEE DETAIL 12, SHEET L7.00

3 CITY OF RICHMOND GRANITE CURB

1B CITY OF RICHMOND STD. CURB & GUTTER
- SEE DETAIL 7, SHEET L7.00

PROPOSED FULL DEPTH PAVEMENT
-SEE SHEET X FOR PAVEMENT SECTION

2C MOD. CG-12 TYPE C REQ'D.

PROPOSED DETECTABLE WARNING
SURFACE

PROP. LIGHT ON PROP. METAL POLE

PROP. LIGHT ON EXIST. WOOD POLE

EXIST. LIGHT ON EXIST. POLE

-SEE DETAIL ESPF08 SHEET L15.00

-SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

5 ADJUST UTILITIES TO PROPOSED GRADE

LIMIT OF WORKL.O.W.

PROP. LIGHT BY OTHERS

-SEE DETAIL 6, SHEET L7.01
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L5.01

LAYOUT AND MATERIALS PLANS
PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

Kimley-Horn and Associates, Inc.
Richmond, Virginia

LANDSCAPE ARCHITECT

HULL STREET STREETSCAPE

          

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

EX. 1-1 ADJUST EXIST. DI
REPLACE TOP
1 STD. T-DI-3A REQ'D.
TOP ELEV = MATCH. EXIST.
TO BE CLEANED OUT

NOTES:

1. ALL EXISTING MANHOLES, VALVES, METERS, AND OTHER UTILITY APPARATUS
SHALL BE RESET TO PROPOSED GRADE TO BE FLUSH WITH SIDEWALK WHEN
THE SIDEWALK ELEVATION IS MODIFIED

2. ALL EXISTING STORM SEWER MANHOLES AND DROP INLETS ARE TO REMAIN
IN PLACE UNLESS NOTED OTHERWISE

PROPOSED TRASH RECEPTACLE
-SEE DETAIL 4, SHEET L7.01

PROPOSED BENCH
-SEE DETAIL 3, SHEET L7.01

PROPOSED BIKE RACK (GROUP OF 3)
-SEE DETAIL 2, SHEET L7.01

1A

2A

4

LEGEND

EXISTING TREE TO REMAIN

PROPOSED TREE PLANTER

2B
PROPOSED DRIVEWAY PAVEMENT

-SEE DETAIL 10, SHEET L7.00

PROPOSED CONCRETE SIDEWALK
-SEE DETAIL 1, SHEET L7.00

PROPOSED PAVEMENT OVERLAY

STD. MS-1 REQ'D.
- SEE DETAIL 8, SHEET L7.00

CITY OF RICHMOND STD. CURB
- SEE DETAIL 7, SHEET L7.00

STD. CG-12 TYPE A REQ'D.
- SEE DETAIL 11, SHEET L7.00

MOD. CG-12 TYPE B REQ'D.
- SEE DETAIL 12, SHEET L7.00

3 CITY OF RICHMOND GRANITE CURB

1B CITY OF RICHMOND STD. CURB & GUTTER
- SEE DETAIL 7, SHEET L7.00

PROPOSED FULL DEPTH PAVEMENT
-SEE SHEET X FOR PAVEMENT SECTION

2C MOD. CG-12 TYPE C REQ'D.

PROPOSED DETECTABLE WARNING
SURFACE

PROP. LIGHT ON PROP. METAL POLE

PROP. LIGHT ON EXIST. WOOD POLE

EXIST. LIGHT ON EXIST. POLE

-SEE DETAIL ESPF08 SHEET L15.00

-SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

5 ADJUST UTILITIES TO PROPOSED GRADE

LIMIT OF WORKL.O.W.

PROP. LIGHT BY OTHERS

-SEE DETAIL 6, SHEET L7.01

sawyermb
Sticky Note
Recommend closure or narrow and make one way entrance only.
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LAYOUT AND MATERIALS PLANS
PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

Kimley-Horn and Associates, Inc.
Richmond, Virginia

LANDSCAPE ARCHITECT

HULL STREET STREETSCAPE

          

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

EX. 2-1 ADJUST EXIST. DI
REPLACE TOP
1 STD. T-DI-3B REQ'D., L = 6'
TOP ELEV = MATCH. EXIST.
TO BE CLEANED OUT

EX. 2-2 ADJUST EXIST. DI
ADJUST TO GRADE, RAISE 0.13'
1 STD. T-DI-3A REQ'D.
PROPOSED TOP ELEV. = 38.79'
TO BE CLEANED OUT

EX. 2-3 ADJUST EXIST. DI
REPLACE TOP
1 STD. T-DI-3A REQ'D.
TOP ELEV = MATCH. EXIST.
TO BE CLEANED OUT

NOTES:

1. ALL EXISTING MANHOLES, VALVES, METERS, AND OTHER UTILITY APPARATUS
SHALL BE RESET TO PROPOSED GRADE TO BE FLUSH WITH SIDEWALK WHEN
THE SIDEWALK ELEVATION IS MODIFIED

2. ALL EXISTING STORM SEWER MANHOLES AND DROP INLETS ARE TO REMAIN
IN PLACE UNLESS NOTED OTHERWISE

PROPOSED TRASH RECEPTACLE
-SEE DETAIL 4, SHEET L7.01

PROPOSED BENCH
-SEE DETAIL 3, SHEET L7.01

PROPOSED BIKE RACK (GROUP OF 3)
-SEE DETAIL 2, SHEET L7.01

1A

2A

4

LEGEND

EXISTING TREE TO REMAIN

PROPOSED TREE PLANTER

2B
PROPOSED DRIVEWAY PAVEMENT

-SEE DETAIL 10, SHEET L7.00

PROPOSED CONCRETE SIDEWALK
-SEE DETAIL 1, SHEET L7.00

PROPOSED PAVEMENT OVERLAY

STD. MS-1 REQ'D.
- SEE DETAIL 8, SHEET L7.00

CITY OF RICHMOND STD. CURB
- SEE DETAIL 7, SHEET L7.00

STD. CG-12 TYPE A REQ'D.
- SEE DETAIL 11, SHEET L7.00

MOD. CG-12 TYPE B REQ'D.
- SEE DETAIL 12, SHEET L7.00

3 CITY OF RICHMOND GRANITE CURB

1B CITY OF RICHMOND STD. CURB & GUTTER
- SEE DETAIL 7, SHEET L7.00

PROPOSED FULL DEPTH PAVEMENT
-SEE SHEET X FOR PAVEMENT SECTION

2C MOD. CG-12 TYPE C REQ'D.

PROPOSED DETECTABLE WARNING
SURFACE

PROP. LIGHT ON PROP. METAL POLE

PROP. LIGHT ON EXIST. WOOD POLE

EXIST. LIGHT ON EXIST. POLE

-SEE DETAIL ESPF08 SHEET L15.00

-SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

5 ADJUST UTILITIES TO PROPOSED GRADE

LIMIT OF WORKL.O.W.

PROP. LIGHT BY OTHERS

-SEE DETAIL 6, SHEET L7.01

sawyermb
Sticky Note
Recommend closure or narrow and make one way entrance only.
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LAYOUT AND MATERIALS PLANS
PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

Kimley-Horn and Associates, Inc.
Richmond, Virginia

LANDSCAPE ARCHITECT

HULL STREET STREETSCAPE

          

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

NOTES:

1. ALL EXISTING MANHOLES, VALVES, METERS, AND OTHER UTILITY APPARATUS
SHALL BE RESET TO PROPOSED GRADE TO BE FLUSH WITH SIDEWALK WHEN
THE SIDEWALK ELEVATION IS MODIFIED

2. ALL EXISTING STORM SEWER MANHOLES AND DROP INLETS ARE TO REMAIN
IN PLACE UNLESS NOTED OTHERWISE

PROPOSED TRASH RECEPTACLE
-SEE DETAIL 4, SHEET L7.01

PROPOSED BENCH
-SEE DETAIL 3, SHEET L7.01

PROPOSED BIKE RACK (GROUP OF 3)
-SEE DETAIL 2, SHEET L7.01

1A

2A

4

LEGEND

EXISTING TREE TO REMAIN

PROPOSED TREE PLANTER

2B
PROPOSED DRIVEWAY PAVEMENT

-SEE DETAIL 10, SHEET L7.00

PROPOSED CONCRETE SIDEWALK
-SEE DETAIL 1, SHEET L7.00

PROPOSED PAVEMENT OVERLAY

STD. MS-1 REQ'D.
- SEE DETAIL 8, SHEET L7.00

CITY OF RICHMOND STD. CURB
- SEE DETAIL 7, SHEET L7.00

STD. CG-12 TYPE A REQ'D.
- SEE DETAIL 11, SHEET L7.00

MOD. CG-12 TYPE B REQ'D.
- SEE DETAIL 12, SHEET L7.00

3 CITY OF RICHMOND GRANITE CURB

1B CITY OF RICHMOND STD. CURB & GUTTER
- SEE DETAIL 7, SHEET L7.00

PROPOSED FULL DEPTH PAVEMENT
-SEE SHEET X FOR PAVEMENT SECTION

2C MOD. CG-12 TYPE C REQ'D.

PROPOSED DETECTABLE WARNING
SURFACE

PROP. LIGHT ON PROP. METAL POLE

PROP. LIGHT ON EXIST. WOOD POLE

EXIST. LIGHT ON EXIST. POLE

-SEE DETAIL ESPF08 SHEET L15.00

-SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

5 ADJUST UTILITIES TO PROPOSED GRADE

LIMIT OF WORKL.O.W.

PROP. LIGHT BY OTHERS

-SEE DETAIL 6, SHEET L7.01

sawyermb
Sticky Note
Recommend closure or narrow and make one way entrance only.

sawyermb
Sticky Note
Recommend closure or narrow and make one way entrance only.

sawyermb
Sticky Note
Recommend closure or narrow and make one way entrance only.



T/S
T/S

T/S

T/S

T/S

T/S

IMPROVEMENTS
BY OTHERS

IMPROVEMENTS
BY OTHERS

IMPROVEMENTS
BY OTHERS

23
.5

23
.9

23
.9

22
.5 28

.625
.2

24
.3

24
.0

24
.7

26
.2

26
.7

25
.2

24
.5

24
.7

L/P DPU11487
w/ RR SIGN

PP/L 2194A
w/ SIGN

P/P MD67 P/P MD68
w/ RR SIGN

P/P MD85

P/P MD97

14" WILLOW
OAK

5"
MAGNOLIA

3" GINKO

5" MIMOSA
10" ASH

(3) 15" ASH

1754
1753

1185 1898

2021

2121

16" ASH

14" WILLOW
OAK

12" WILLOW OAK

1 STORY BRICK
'RAILROAD
MUSEUM'

CONSTRUCTION

TRAILER

 TRAILER

B
R

A
N

D
ER

  S
TR

EE
T

HULL STREET
2N

D
  S

TR
EE

T

5 STORY BRICK
'WAREHOUSE 201'

ASPHALT
PAVEMENT
(BROKEN)

2002

23
.3

22
.2

CONCRETE WALK
1704

CONCRETE
WALK

ASPHALT
PAVEMENT

C&G

6' CHAINLINK

FENCE

M
ANCHESTER ROAD

ROOF
OVERHANG

1S
T 

 S
TR

EE
T

1702

15
" T

C

ASPHALT

6' IRON
FENCE

~

~

~~

HULL STREET

52

2345

6

251504948

ZONE AE - THIS AREA IS SHOWN AS
BEING PROTECTED FROM THE 1%

ANNUAL CHANCE FLOOD OR
GREATER FLOOD HAZARD BY A LEVEE

SYSTEM.

PERMANENT EASEMENT FOR
FLOODWALL PROTECTION

CITY OF RICHMOND
 DPW SHEET O-21676-C

D
R

IV
EW

A
Y

HULL STREET CONSTR. 
121

122

123 124 125

126
126

PI
: 1

22
+0

0.
00

PC
: 1

25
+2

9.
26

PT: 125+92.57

END PROJ. U000-127-004 PE-101, C-501
STA. 122+75.79 HULL ST. CONSTR. 

BEGIN PROJ. 0360-127-135 C-501
BY OTHERS

36'-0" (TYP.)

℄℄

MO
D.

 C
G-

9D
 R

EQ
'D

.
W

=2
0'

3
L7.01

SITE BENCH
TYP. OF (4) THIS SHEET

2
L7.01

BIKE RACK
TYP. OF (3) THIS SHEET

4
L7.01

TRASH RECEPTACLE
TYP. OF (4) THIS SHEET

2B
2A

2B

2A

1A

1A 1A

1A

1A

1A

2A

2B

EXIST. R/W

EX
IS

T.
 R

/W

EXIST. R/W EXIST. R/W

EXIST. R/W

EX
IST

. R
/W

EX
IS

T.
 R

/W

EXIST. R/W

EX
IS

T.
 R

/W

EX
IS

T.
 R

/W

EXIST. R/W

EX
IS

T.
 R

/W

EX
IS

T.
 R

/W

RICHMOND
RAILROAD
MUSEUM

EX
IS

T.
 R

/W

FLOODWALL PARK
(CITY OF RICHMOND

PUBLIC WORKS)

L.O.W.

L.O
.W

.

SOUTH FALLS
(PROPOSED DEVELOPMENT

UNDER CONSTRUCTION)

THE HYDRO
(UNDER CONSTRUCTION)

N
O

R
FO

LK SO
U

TH
ER

N
 R

AILR
O

AD

MANCHESTER CANAL
BRIDGE PROJECT

EXIST. R/W

NORFOLK SOUTHERN
RAILWAY COMPANY

NORFOLK SOUTHERN
RAILWAY COMPANY

CITY OF
RICHMOND

MAYO
BRIDGE

EXIST. R/W

L.O
.W

.

M
A
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H
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A
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LAYOUT AND MATERIALS PLANS
PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

Kimley-Horn and Associates, Inc.
Richmond, Virginia

LANDSCAPE ARCHITECT

HULL STREET STREETSCAPE

          

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

4-1 1 STD. DI-3B REQ'D.
L=8', H=3.92', INV.=19.46'
CONNECT TO EXISTING 15" CONC. PIPE

4-2 1 STD. DI-2A REQ'D.
L=2.2', H=3.92', INV.=19.28'

4-2 TO EX. 4-3 18' - 15" CONC. PIPE CLASS III REQ'D. (2.5' COVER)
SILT TIGHT JOINT TYPE
INV(IN)=19.28', INV(OUT)=19.20'

EX. 4-3 ADJUST EXISTING DI
MODIFY TO ACCEPT 15" CONC. PIPE
TO BE CLEANED OUT

EX. 4-4 ADJUST EXISTING MH
CONVERT EXISTING MH TO DI
1 STD. T-DI-3C REQ'D., L=6'
ADJUST TO GRADE, LOWER .08'
PROPOSED TOP ELEV=23.49'
TO BE CLEANED OUT

NOTES:

1. ALL EXISTING MANHOLES, VALVES, METERS, AND OTHER UTILITY APPARATUS
SHALL BE RESET TO PROPOSED GRADE TO BE FLUSH WITH SIDEWALK WHEN
THE SIDEWALK ELEVATION IS MODIFIED

2. ALL EXISTING STORM SEWER MANHOLES AND DROP INLETS ARE TO REMAIN
IN PLACE UNLESS NOTED OTHERWISE

PROPOSED TRASH RECEPTACLE
-SEE DETAIL 4, SHEET L7.01

PROPOSED BENCH
-SEE DETAIL 3, SHEET L7.01

PROPOSED BIKE RACK (GROUP OF 3)
-SEE DETAIL 2, SHEET L7.01

1A

2A

4

LEGEND

EXISTING TREE TO REMAIN

PROPOSED TREE PLANTER

2B
PROPOSED DRIVEWAY PAVEMENT

-SEE DETAIL 10, SHEET L7.00

PROPOSED CONCRETE SIDEWALK
-SEE DETAIL 1, SHEET L7.00

PROPOSED PAVEMENT OVERLAY

STD. MS-1 REQ'D.
- SEE DETAIL 8, SHEET L7.00

CITY OF RICHMOND STD. CURB
- SEE DETAIL 7, SHEET L7.00

STD. CG-12 TYPE A REQ'D.
- SEE DETAIL 11, SHEET L7.00

MOD. CG-12 TYPE B REQ'D.
- SEE DETAIL 12, SHEET L7.00

3 CITY OF RICHMOND GRANITE CURB

1B CITY OF RICHMOND STD. CURB & GUTTER
- SEE DETAIL 7, SHEET L7.00

PROPOSED FULL DEPTH PAVEMENT
-SEE SHEET X FOR PAVEMENT SECTION

2C MOD. CG-12 TYPE C REQ'D.

PROPOSED DETECTABLE WARNING
SURFACE

PROP. LIGHT ON PROP. METAL POLE

PROP. LIGHT ON EXIST. WOOD POLE

EXIST. LIGHT ON EXIST. POLE

-SEE DETAIL ESPF08 SHEET L15.00

-SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

5 ADJUST UTILITIES TO PROPOSED GRADE

LIMIT OF WORKL.O.W.

PROP. LIGHT BY OTHERS

-SEE DETAIL 6, SHEET L7.01

sawyermb
Sticky Note
Recommend narrowing and make one way entrance only.



A TYPICAL STREETSCAPE LAYOUT 
SCALE : 1/4" = 1'-0"

LA
ND

SC
AP

E 
AR

EA

10'-0" TYP.BIKE RACKS
SEE DETAIL 1, SHEET L7.01 5'-0" MIN.

6'-0" TYP.

6'-0" TYP.

DOOR DOOR

BUILDING FACE OR PROPERTY LINE

1'-6"
MIN. CLR

1'-0" TYP. 1'-0" TYP.

5'-0" MIN.

5'-
0"

 T
YP

.

R2'-0" CLR.
BUILDING ZONE

R2'-0" CLR.
BUILDING ZONE

MI
N.

 6'
-0

" C
LR

.
PE

DE
ST

RI
AN

ZO
NE

STREET TREE, +/- 36' O.C., TYP.

4' LENGTH METAL BENCH

MANCHESTER LIGHT FIXTURE
SEE DETAIL ESFA17 AND ESFA20,
SHEET 13.00

6' x 6' SCORED CONCRETE PAVEMENT TYP.

TRASH
RECEPTACLE

EXPANSION JOINT
6'-

0"
 M

IN
.

5'-
0"

  T
YP

.

TOOLED
JOINT TYP.

PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200
Kimley-Horn and Associates, Inc.

Kimley-Horn and Associates, Inc.
Richmond, Virginia

LANDSCAPE ARCHITECT

HULL STREET STREETSCAPE

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021 L6.00

LAYOUT & MATERIALS ENLARGMENTS



5 CONCRETE EDGE AT VERTICAL STRUCTURE
1"=1'-0"

VERTICAL STRUCTURE
(RETAINING WALL, BUILDING ETC.)

EXPANSION JOINT

8" x 12" HAUNCH

CONCRETE PAVEMENT,
REFER TO DETAIL

1'-0"6"

8"
4"

COMPACTED SUBGRADE

4" COMPACTED AGGREGATE

4" CONCRETE SLAB, CLASS A3

LIGHT BROOM FINISH, SWEEP
PERPENDICULAR TO DIRECTION OF
TRAFFIC, 2" WIDE SMOOTH TOOLED AND
TROWELED FINISH AT ALL JOINTS. REFER
TO PAVING PLAN FOR REQUIRED JOINTS
AND SPACING.

1 CONCRETE PAVEMENT 
Scale: 1 1/2"=1'-0"

4"
4"

NOTE:
1. SEE DETAILS 4, 5 & 6 ON THIS SHEET FOR EDGE CONDITIONS
2. CONTRACTOR MAY UTILIZE EXISTING AGGREGATE BASE

BELOW EXISTING CONCRETE. AGGREGATE SHALL BE LEVEL
AND COMPACT PRIOR TO POURING PROPOSED CONCRETE.

3/8" WIDE x 1" DEEP
TOOLED JOINT

SELF-LEVELING SEALANT, COLOR TO MATCH
COLOR OF ADJACENT PAVING / BACKER ROD,
NO BOND TO SEALANT / 12" POLYSTYRENE
FOAM EXPANSION JOINT

2 CONCRETE PAVING JOINTS
Scale: 1 1/2"=1'-0"

CONTROL JOINTEXPANSION JOINT

NOTES:
1. CONTROL JOINTS SHALL BE PROVIDED APPROX. 6'-0" O.C.
2. EXPANSION JOINTS (1

2" WIIDTH) SHALL BE PROVIDED @ 30' INTERVALS MAX. AND AT MEETING OF ALL
PAVEMENTS, WALLS, STEPS, VERTICAL SURFACES, ETC...

3. 1/4" RADIUS ON ALL TOOLED EDGES.
4. EXPANSION JOINTS FLUSH WITH FINISH GRADE OF WALK.
5. SMOOTH TROWELED FINISH AT ALL EDGES AND JOINTS

3 TYPICAL TOOLING DETAIL
1/2"=1'-0"

6'-0" TYP.

6'-
0"

 T
YP

.

2"
2"

6 CONCRETE EDGE AT CURB
1"=1'-0"

EXPANSION JOINT

8" x 12" HAUNCH

COMPACTED SUBGRADE

EXPANSION JOINT

CONCRETE PAVEMENT,
REFER TO DETAIL

1'-0"6"

8"
4"

CONCRETE PAVEMENT,
REFER TO DETAIL

4 CONCRETE EDGE AT LAWN
1"=1'-0"

COMPACTED SUBGRADE

LAWN / PLANTED AREA

1'-0"6"

8"
4"

PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200
Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021 L7.00

SITE DETAILS

7 CITY OF RICHMOND STANDARD CURB
1"=1'-0"

10 CURB RAMP - TYPE B (CG-12)
N/A

11 HIGH VISIBILITY CROSSWALK
N/A

8 MODIFIED ENTRANCE GUTTER (CG-9D)
N/A

9 CURB RAMP - TYPE A (CG-12)
N/A



1 BIKE RACK
1"=1'-0"

BIKE RACK SPECIFICATION

QUANTITY: PER PLAN
FINISH: POWDER COAT FINISH
COLOR: BLACK

NOTE:
· SURFACE MOUNT PER DETAIL &

MANUFACTURERS RECOMMENDATIONS
· SEE DETAIL FOR LAYOUT OF GROUPING

OF (3) BIKE RACKS
1'-

4 5
/8"

1'-
0 1

/4"

7"

1'-7 5/8"

6"

2'-
8"

6"

NOTE:
1. CENTER OF BIKE RACK TO BE PLACED A 3' 7 12" FROM FACE OF CURB AND NO CLOSER THAN 5' FROM EDGE OF ANY

TREE PIT. SEE PLAN FOR LOCATION.

3'-0"

3'-0"

4'-3
 1/2

"

3'-
7 1

/2"
℄ ℄ ℄

℄

45°

2 ANGLED BIKE RACK LAYOUT
1/2"=1'-0"

4'-3
 1/2

"

F.O.C.

BENCH SPECIFICATION

SIZE: 4 FOOT WIDTH
QUANTITY: PER PLAN
COLOR: BLACK

NOTE:
· SURFACE MOUNT PER DETAIL &

MANUFACTURERS RECOMMENDATIONS

3 BENCH
1"=1'-0"

6" min.

6 STREET TREE PLANTING - TREE PIT
Scale: 3/4"=1'-0"

EXISTING ASPHALT

TREE PIT

VARIES: REFER TO PLAN
4'-7" - 6'-0"

4'-
0"

CENTER TREE IN PIT AND SET TOP OF ROOT BALL 2 IN.
ABOVE ADJACENT SOIL. THE TRUNK FLARE SHALL BE

VISIBLE AT THE TOP OF THE ROOT BALL. DO NOT COVER
THE TOP OF THE ROOT BALL WITH SOIL

REMOVE ALL TWINE, ROPE, WIRE, AND
BURLAP FROM THE 2/3 OF ROOT BALL

3" MULCH LAYER LEVEL WITH SIDEWALK, 6"
CLEAR AROUND TRUNK. NO MORE THAN 1"

OF MULCH ON TOP OF ROOT BALL

BALL SIZE DETERMINES ELEVATION OF SOIL
UNDER ROOTBALL.  ROOTBALL SETS UPON
UNDISTURBED SOIL OR PLANTING SOIL
COMPACTED TO OPTIMUM DENSITY

BACKFILL WITH SOIL MIX -
50% CLEAN EXISTING SOIL
25% TOP SOIL
25% APPROVED ORGANIC MATERIAL

CONCRETE PAVEMENT,
SEE DETAIL

MULCH BEYOND

GEOTEXTILE FABRIC TO EXTEND 30"
BELOW SURFACE OR 6" BELOW PAVEMENT

SUBGRADE, WHICHEVER IS GREATER

4" HORIZONTAL FABRIC OVERLAP

4"

LITTER RECEPTACLE SPECIFICATION

SIZE: 36 GALLON

QUANTITY: PER PLAN

COLOR: BLACK FINISH

NOTE: INSTALLED PER 
MANUFACTURER'S 
RECOMMENDATIONS

4 TRASH RECEPTACLE
1/2"=1'-0"

3'-
6"

2'-4"

PLAN VIEW

SECTION VIEW

FORMED DOME LID

℄

℄

CONCRETE PAVEMENT,
SEE DETAIL

MOUNT PER MANUFACTURERS
INSTRUCTIONS

CONC CMU 100LB BLOCK

8'-0" MAXIMUM SPACING

5 TREE PROTECTION FENCE AND SIGN
N.T.S.

FINISH GRADESET FENCE POST IN PRECAST
100LB CONC BLOCK (TYP.)

TENSION BAR TENSION WIRE

CONC CMU 100LB BLOCK
WITH HOLE (TYP.)

TOP RAIL
POST (TYP.)

14 GAUGE CHAINLINK MESH ATTACHED
TO TENSION BAR AND POSTS WITH
STRETCHERS EVERY TWO FEET

NOTE:
· ALL FENCE MATERIALS SHALL BE GALVANIZED STEEL.
· CONCRETE BLOCKS SHALL BE 3000 PSI CONCRETE

WITH GALVANIZED STEEL SLEEVE FOR POST
EMBEDMENT

· LOCATIONS OF TREE PROTECTION AREAS SHALL BE
STAKED OR FLAGGED PRIOR TO TRENCHING

· COORDINATE ALL FENCING WITH ROOT PRUNING
· SMALLER ROOTS SHOULD BE SEVERED BY TRENCHER,

VIBRATORY PLOW OR EQUIVALENT.  ROOTS OVER 1.5"
DIAMETER SHALL BE CUT CLEANLY BY A CERTIFIED
ARBORIST

6'-
0"

TREE PRESERVATION AREA

KEEP OUT
NO EQUIPMENT OR MATERIALS ARE TO BE

STORED OR DEPOSITED IN THIS AREA

(COMPANY NAMES AND CONTACT NUMBERS)

PENALTY FOR VIOLATIONS STRICTLY ENFORCED

SIGN SPECIFICATIONS:

· DIMENSIONS: WIDTH: 11 INCHES MINIMUM
HEIGHT: 8 INCHES MINIMUM

· BACKGROUND COLOR: YELLOW
· LETTER COLOR: BLACK

· LETTER SIZE: LARGE: 0.50 INCHES MINIMUM
SMALL: 0.25 INCHES MINIMUM

· SIGNS TO BE MOUNTED TO THE FENCE MATERIAL
AND SHOULD BE LOCATED AT EACH OF THE TREES
CALLED OUT TO BE PRESERVED.

C
SY

M
. A

BO
U

T 
L

W
H

EN
 IN

 G
R

O
U

PS

1'-6"

4'-
0"

8-
0"

2'-0"

3"
MI

N.

MATCH PAVEMENT
OR FINISHED GRADE

4'-
0"FILL POST w/ CONCRETE

3" COVER OVER FOOTING

8 PIPE BOLLARD
N.T.S

SECTION VIEW

NOTE:
· ALL PIPES SHALL BE

PAINTED BLACK.

2500 PSI P.C.
CONCRETE MINIMUM
(TYP.)

6" SCH. 40 STEEL PIPE
FILLED W/ CONC.
WITH TOP ROUNDED.

℄

PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200
Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.
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SITE DETAILS

7 INLET PROTECTION TYPE B
N.T.S.



T/S T/S

T/S

T/S

T/S

T/S

$
$

OVERHEAD
TRAFFIC SIGN

~
~

~

~

~

~

~

~
~

~

~

~

~

C
O

M
M

ER
C

E 
R

O
A

D

C
O

M
M

ER
C

E 
R

O
A

D

HULL STREET

9T
H

  S
TR

EE
T

20
0

20
1

100 101
102 103 104

BEGIN PROJ. U000-127-004 PE-101, C-501
STA. 101+31.82 HULL ST. CONSTR. 

BEGIN CONNECTION
200+00.00 COMMERCE RD. CONSTR. 

20
0

20
1

20
2

CARIBBEAN
CHEF

RICHMOND
GENERAL

DISTRICT COURT

WM JORDAN

BUS STOP

BUS STOPON-STREET PARKING

L.O.W.

L.O.W.

L.O.W.
L.O.W.

L.O.W.

L.O
.W

.

CHASE BANK
(PROPOSED

DEVELOPMENT)

ON-STREET PARKING

EXISTING TREE TO REMAIN (TYP.)

MULCH TREE PIT ENTIRELY (TYP.) STREET LIGHT (TYP.)EXIST. R/W

EXIST. R/W

3
PY

3
PY

1
QP

194
PEA

103
JUH

3
CC

2
PY

T/S

(2) 3"
HOLLY

~

~

BAINBRIDGE STREET

20
2

20
3

20
4

END CONNECTION
203+65.46 COMMERCE RD. CONSTR. 

20
3

20
4

TREES BOTANICAL NAME COMMON NAME CONT SIZE REMARKS
QP 1 QUERCUS PHELLOS `HIGHTOWER` HIGHTOWER WILLOW OAK B & B 2.5"CAL STRONG CENTRAL LEADER, CLEAR

TRUNK TO 7` HT., MATCHED.

FLOWERING TREES BOTANICAL NAME COMMON NAME CONT SIZE REMARKS
PY 8 PRUNUS X YEDOENSIS YOSHINO CHERRY B & B 2.5"CAL STRONG CENTRAL LEADER

SINGLE STEM, CLEAR TRUNK TO 7` HT.,
MATCHED.

GROUND COVERS BOTANICAL NAME COMMON NAME CONT SPACING REMARKS
JUH 103 JUNIPERUS HORIZONTALIS CREEPING JUNIPER 4"POT 18" O.C.

PEA 194 PENNISETUM ALOPECUROIDES `HAMELN` HAMELN FOUNTAIN GRASS FLAT 18" O.C.

PLANT SCHEDULE L8.00

PROJECT 109306CITY OF RICHMOND
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1700 WILLOW LAWN DR, SUITE 200

1" = 20'
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L9.00

PLANTING PLAN

NORTH

MATCHLINE STA: 202+00 - SEE THIS SHEET

MATCHLINE STA: 202+00 - SEE THIS SHEET

EXISTING TREE
TO REMAIN

LEGEND

OVERHEAD ELECTRIC

PROPOSED TREE PLANTER

EXISTING TREE PLANTER

PROP. LIGHT ON PROP. METAL POLE

PROP. LIGHT ON EXIST. WOOD POLE

EXIST. LIGHT ON EXIST. POLE

SEE DETAIL ESPF08 SHEET L15.00

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. LIGHT BY OTHERS



IMPROVEMENTS BY OTHERSIMPROVEMENTS BY OTHERS

T/S
T/S

T/S

GRAVEL &
BROKEN
ASPHALT

HULL STREET HULL STREET

7T
H

  S
TR

EE
T

7T
H

  S
TR

EE
T

BROKEN CONC.
& ASPHALT

2 STORY
BRICK w/

BASEMENT
#612

105 106 107 108

MCDONALDS

POCKET MONEY
RECYCLING

METRO PCS

RELOCATED BUS STOP

BUS STOP

L.O.W.

L.O.W.

L.O
.W

.

L.O
.W

.

THE COMMODORE
(PROPOSED

DEVELOPMENT)

ON-STREET PARKING

MULCH TREE PIT ENTIRELY (TYP.)

MULCH TREE PIT ENTIRELY (TYP.)

STREET LIGHT (TYP.)

STREET LIGHT (TYP.)

EXISTING TREE TO REMAIN (TYP.)

EXIST. R/W

EXIST. R/W

3
PY

4
QP

TREES BOTANICAL NAME COMMON NAME CONT SIZE REMARKS
QP 4 QUERCUS PHELLOS `HIGHTOWER` HIGHTOWER WILLOW OAK B & B 2.5"CAL STRONG CENTRAL LEADER, CLEAR

TRUNK TO 7` HT., MATCHED.

FLOWERING TREES BOTANICAL NAME COMMON NAME CONT SIZE REMARKS
CC 3 CERCIS CANADENSIS `FOREST PANSY` FOREST PANSY EASTERN REDBUD B & B 2.5"CAL STRONG CENTRAL LEADER

SINGLE STEM, CLEAR TRUNK TO 7`
HT., MATCHED.

PY 3 PRUNUS X YEDOENSIS YOSHINO CHERRY B & B 2.5"CAL STRONG CENTRAL LEADER
SINGLE STEM, CLEAR TRUNK TO 7`
HT., MATCHED.

PLANT SCHEDULE L8.01
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2
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L9.01

PLANTING PLAN
EXISTING TREE
TO REMAIN

LEGEND

OVERHEAD ELECTRIC

PROPOSED TREE PLANTER

EXISTING TREE PLANTER

PROP. LIGHT ON PROP. METAL POLE

PROP. LIGHT ON EXIST. WOOD POLE

EXIST. LIGHT ON EXIST. POLE

SEE DETAIL ESPF08 SHEET L15.00
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EXISTING STREET LIGHT (TYP.) EXIST. R/W

EXIST. R/W

2
PY

3
NS

TREES BOTANICAL NAME COMMON NAME CONT SIZE REMARKS
NS 3 NYSSA SYLVATICA `DAVID ODOM` TM AFTERBURNER TUPELO B & B 2.5"CAL STRONG CENTRAL LEADER, CLEAR

TRUNK TO 7` HT., MATCHED.

FLOWERING TREES BOTANICAL NAME COMMON NAME CONT SIZE REMARKS
PY 2 PRUNUS X YEDOENSIS YOSHINO CHERRY B & B 2.5"CAL STRONG CENTRAL LEADER

SINGLE STEM, CLEAR TRUNK TO 7`
HT., MATCHED.

PLANT SCHEDULE L8.02
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Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

Kimley-Horn and Associates, Inc.
Richmond, Virginia

LANDSCAPE ARCHITECT

HULL STREET STREETSCAPE

          

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021
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PROP. LIGHT ON PROP. METAL POLE

PROP. LIGHT ON EXIST. WOOD POLE

EXIST. LIGHT ON EXIST. POLE

SEE DETAIL ESPF08 SHEET L15.00

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. LIGHT BY OTHERS
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2
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5
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6
MS 1

CC

TREES BOTANICAL NAME COMMON NAME CONT SIZE REMARKS
GP 7 GINKGO BILOBA `PRINCETON SENTRY` PRINCETON SENTRY MAIDENHAIR TREE B & B 2.5"CAL MALE, FRUITLESS

STRONG CENTRAL LEADER, CLEAR
TRUNK TO 7` HT. MATCHED.

FLOWERING TREES BOTANICAL NAME COMMON NAME CONT SIZE REMARKS
CC 1 CERCIS CANADENSIS `FOREST PANSY` FOREST PANSY EASTERN REDBUD B & B 2.5"CAL STRONG CENTRAL LEADER

SINGLE STEM, CLEAR TRUNK TO 7` HT.,
MATCHED.

MS 6 MAGNOLIA X SOULANGEANA SAUCER MAGNOLIA B & B 2.5"CAL STRONG CENTRAL LEADER
SINGLE STEM, CLEAR TRUNK TO 7` HT.,
MATCHED.

PLANT SCHEDULE L8.03
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1" = 20'

Kimley-Horn and Associates, Inc.

Kimley-Horn and Associates, Inc.
Richmond, Virginia

LANDSCAPE ARCHITECT

HULL STREET STREETSCAPE

          

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.
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SEE DETAIL ESPF08 SHEET L15.00

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. LIGHT BY OTHERS
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1

GP

TREES BOTANICAL NAME COMMON NAME CONT SIZE REMARKS
GP 1 GINKGO BILOBA `PRINCETON SENTRY` PRINCETON SENTRY MAIDENHAIR TREE B & B 2.5"CAL MALE, FRUITLESS

STRONG CENTRAL LEADER, CLEAR
TRUNK TO 7` HT. MATCHED.

PLANT SCHEDULE L8.04
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Kimley-Horn and Associates, Inc.
Richmond, Virginia

LANDSCAPE ARCHITECT

HULL STREET STREETSCAPE

          

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021
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PROP. LIGHT ON PROP. METAL POLE
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EXIST. LIGHT ON EXIST. POLE

SEE DETAIL ESPF08 SHEET L15.00

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. LIGHT BY OTHERS



TREES BOTANICAL NAME COMMON NAME CONT SIZE REMARKS
GP 8 GINKGO BILOBA `PRINCETON SENTRY` PRINCETON SENTRY MAIDENHAIR TREE B & B 2.5"CAL MALE, FRUITLESS

STRONG CENTRAL LEADER, CLEAR
TRUNK TO 7` HT. MATCHED.

NS 3 NYSSA SYLVATICA `DAVID ODOM` TM AFTERBURNER TUPELO B & B 2.5"CAL STRONG CENTRAL LEADER, CLEAR
TRUNK TO 7` HT., MATCHED.

QP 5 QUERCUS PHELLOS `HIGHTOWER` HIGHTOWER WILLOW OAK B & B 2.5"CAL STRONG CENTRAL LEADER, CLEAR
TRUNK TO 7` HT., MATCHED.

FLOWERING TREES BOTANICAL NAME COMMON NAME CONT SIZE REMARKS
CC 4 CERCIS CANADENSIS `FOREST PANSY` FOREST PANSY EASTERN REDBUD B & B 2.5"CAL STRONG CENTRAL LEADER

SINGLE STEM, CLEAR TRUNK TO 7` HT.,
MATCHED.

MS 6 MAGNOLIA X SOULANGEANA SAUCER MAGNOLIA B & B 2.5"CAL STRONG CENTRAL LEADER
SINGLE STEM, CLEAR TRUNK TO 7` HT.,
MATCHED.

PY 13 PRUNUS X YEDOENSIS YOSHINO CHERRY B & B 2.5"CAL STRONG CENTRAL LEADER
SINGLE STEM, CLEAR TRUNK TO 7` HT.,
MATCHED.

GROUND COVERS BOTANICAL NAME COMMON NAME CONT SPACING REMARKS
JUH 103 JUNIPERUS HORIZONTALIS CREEPING JUNIPER 4"POT 18" O.C.

PEA 194 PENNISETUM ALOPECUROIDES `HAMELN` HAMELN FOUNTAIN GRASS FLAT 18" O.C.

MASTER PLANT SCHEDULE

PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021 L10.00

PLANTING NOTES & DETAILS

NOTE: GROUNDCOVERS AND
PERENNIALS  TO BE INSTALLED WITH
TRIANGULAR SPACING

8"  O.C.

36" O.C.
48" O.C.

10" O.C.

18" O.C.
24" O.C.

12" O.C.

' D '
PLANT SPACING

6.93" O.C.

30.0" O.C.
31.5" O.C.

8.66" O.C.
10.4" O.C.
15.6" O.C.
20.8" O.C.

' A '
ROW

GROUNDCOVER SPACING
NOT TO SCALEB

SET GROUNDCOVERS AND PERENNIALS
IN STAGGERED ROWS AT SPECIFIED
SPACING.  MULCH ENTIRE BED WITH 2"
SHREDDED HARDWOOD MULCH OR
APPROVED EQUAL.

PLANTING SOIL MIX - SEE SPECS

EXCAVATE ENTIRE BED AND PLACE
PLANTING SOIL MIX PER PLANTING
SPECIFICATIONS

MAKE (3) - 1" CUTS IN SIDES OF THE
ROOTBALL

A NOT TO SCALE
GROUNDCOVER PLANTING

GENERAL NOTES
1. Plants shall be healthy, vigorous material, free of pests and diseases and are subject to

approval/rejection of the Landscape Architect prior to, during and after installation.
2. Contractor shall identify all materials at growing location prior to purchase and submit digital

photographs, and source list to the Landscape Architect for approval at a minimum of six (6) calendar
weeks prior to installation.  Plants not approved shall be resourced and resubmitted.

3. Planting beds and individual tree plantings shall be mulched continuously as specified.
4. Prior to construction the contractor shall be responsible for locating underground utilities and execute

work in a manner that avoids damage to utilities during the course of work.  Contractor shall be
responsible or remedy of any damage to utilities, structures, site appurtenances that occur as a result of
landscape related work.

5. Contractor is responsible for verifying quantities shown on documents.  Field adjustments shall be
approved by Landscape Architect prior to installation.  Quantities indicated on drawings are for
reference-it is the Contractor's responsibility to ensure full coverage of plants at the indicated spacing.

6. Contractor is responsible for maintenance of all plantings including, but not limited to watering, mowing,
edging, spraying, mulching, fertilizing, of plantings and turf areas for one (1) calendar year from date of
final acceptance.  Contractor is responsible for warranty of all plant material for a period of one (1)
calendar year from date of certificate of occupancy.  Warranty replacement planting shall meet or exceed
the original specification identified on drawings.  Replacement planting shall extend the same warranty
as originally installed materials.   Plantings and grass areas shall be flourishing and fully thriving at end
of warranty period.

7. Plants identified for replacement by Owner, Landscape Architect shall be replaced immediately by the
Contractor unless otherwise agreed upon.  Plantings (trees, shrubs, groundcover) subject to replacement
by warranty shall exhibit characteristics of 30% dead-per individual plant, non-contributing or disease
compromised.  Grass areas suitable for acceptance shall demonstrate 85% sustained/consistent and
continuous, densely established coverage.

Contractor shall perform a site review at end of warranty period and provide the Owner with written
documentation of the site, including plant health, warranty replacement items, and conditions that may be
influencing plant health.  Contractor shall remove from plants and site, all staking and guying material at
end of warranty period.

8. Contractor shall comply with all local, state and federal requirements, codes and regulations related to
the work undertaken.

9. All material including planting operation appurtenances shall be of domestic origin manufacture and
sourced within 100 miles of the project site.

10. Contractor is responsible for coordination among trades operating on site.  Coordination and if
necessary resulting modifications to schedules are responsibility of the Contractor.

PERFORMANCE SPECIFICATION

I. PLANTS
A.General
1. Live healthy plants free of dead branches and parts
2. Free of disease, insect, injury and damage
3. Unbroken, intact, dense and solid rootballs and containers, without cracks, flat sides or previously

repaired damage.
4. Free of girdling roots or rootbound/circling container conditions
5. Plants of consistent in growth habit and healthy character
6. Free of compromising growth conditions such as weak crotch connections, crossed branches, snags and

scars
7. Point of origin growing location within 100 miles of project site
8. Graded, standards, caliper, sizes and stock consistent with ANSI Z60.1, American Standard for Nursery

Stock most current edition
9. Species identified consistent with Hortus Third:  Concise Dictionary of  Plants Cultivated in the United

States and Canada, most current edition and Manual of  Woody Plants: Their Identification, Ornamental
Characteristics, Culture, Propagation and Uses, most current edition

10. All disturbed areas shall be grass seed unless otherwise identified on landscape plans

B.Trees:
1. Deciduous Single Trunk

a. Full, straight and upright with consistent symmetrical natural branching pattern throughout
b. Branching Height-seven (7) feet to lowest branch in two years unless otherwise required by local

jurisdiction

2. Deciduous Multi-Trunk
a. Full and upright with straight consistent symmetrical natural branching pattern throughout
b. Canes evenly spaced and of similar growth habit
c. Free of suckers and extraneous branching

3. Evergreen Single-Trunk
a. Full and upright with continuous symmetrical dense natural habit
b. Clear branching height twelve (12) inches above top of rootball
c. Free of suckers and extraneous branching
d. Do not shear or otherwise prune to shape plantings

C.Evergreen and Deciduous Shrubs
1.   Full, dense and naturally symmetrical.
2. Consistent with container and/or balled and burlapped size
3. Free of suckers and extraneous branching
4. Do not shear or otherwise prune or shape plantings

D.Evergreen and Deciduous Groundcover
1. Full and dense in pots or flats

E.Perennials and Seasonal Color
1. Full and dense in pots or flats

F. Turf Grass
1. Subgrade

a. Soil Mix-10% Compost, 90% topsoil by volume
b. Preparation-loosen subgrade to a minimum depth of four (4) inches.  Remove all non-natural

materials including litter, stones, sticks and all items greater than ¾ inch in any dimension
c. Preparation-spread soil mix at a depth of four (4) inches continuously to meet grade elevations

shown on drawings.  Allow for thickness of sod when applicable

2. Grass Sod
a. Install not longer than twenty-four (24) hours from harvest
b. Grass bed not less than two (2) inches in continuous thickness
c. 100% continuous live sod coverage after first growing season and at end of warranty period.
d. Of uniform non-varying density and continuous texture quality capable of growth and development

immediately upon installation.  Weed and noxious plant free
e. Stagger installation rows and place aligned parallel to contours
f. Fill joints solidly with planting bed preparation soil
g. Provide anchor pins at twenty-four (24) inches on center for slopes greater than 4:1

3. Grass Seed
a. Mix approved by the Landscape Architect
b. Provide first and new of year seed crops in mix free of weed seeds and deleterious matter
c. Provide seed mix not greater than 15% annual or perennial rye
d. Coverage 85% continuous coverage live stand after first growing season and at end of warranty
e. Replacement or overseeding mixes consistent with original application/installation
f. Provide erosion blankets or other slope retention methods as noted on drawings

II. Materials and Appurtenances
A.Testing
1. Materials testing information/certificates/dated labels shall be current to the project and

performed/certified not greater than 120 calendar previous days from current date of submittal for review

B.Top Soil
1. Neutral Ph balance 5.5 -7.5.  Friable and containing 2.0-5.0% organic matter by dry weight.

Continuously free of non-soil items such as stones, debris, sticks, trash, and deleterious matter greater
than ¾ inch in any direction.  Clay content shall not exceed 25%.Gravel content shall not exceed 10%.
Silt shall not exceed 25%

C.Use of Existing Topsoil
1. Existing topsoil on-site may be repurposed with prior Owner approval.  Contractor shall provide soil

testing and additive program that demonstrates consistent performance and characteristics and
composition as identified herein.  Owner shall approve soil testing and soil amendment/additive methods
and procedures

D.Shredded Hardwood Mulch
1. 100% organic shredded first year hardwood free of deleterious matter, rock, gravel and weed seed.

Neutral Ph balance 5.5-7.5

E. Composted Pine Bark Fines
1. 100% organic ground pine bark with no particle dimension greater than ¾-inch and no greater than 10%

wood content

F. Compost Ph
1. Balanced 5.0-8.5 mature, stable and weed free produced by natural aerobic decomposition.  Free of

visible contaminants and toxic substances.  Not greater than 5% sand, silt, clay or rock by dry weight.
Consistent with US-EPA CFR Title 40 Part 503 Standards for Class A biosolids

G.Compost Testing
1. Prior to delivery on-site, the following items are required for approval by Owner:  Feedstock percentage

in final compost product; statement that the products meets federal, state and local health safety
requirements

2. Provide copy of lab analysis less than 120 calendar days old verifying that the product meets described
physical requirements; chemical contaminants; Ph; physical contaminants; biological contaminants
(including a statement that fecal coliform and salmonella testing and results comply with requirements of
the US Composting Council Seal of Testing approval programs

H.Planting Mix
1. 85% topsoil and 15% Compost

I. Fertilizer
1. Granular 10% nitrogen, 6% Phosphorous, 4% Potassium granular form with 50% Nitrogen in organic

form.  Product and Material Safety Data as approved by Owner

J. Herbicide
1. Product and Material Safety Data as approved by Owner

K. Water
1. Potable only unless otherwise approved by Owner

L. Hardwood Stakes
1. 2 x 2 x 48 inch square of sound hardwood, painted flat black on all sides

M.Tree Ties
1. Villa Non-Abrasive Rubber Tree Ties or approved equal

N.Filter Fabric
1. Mirafi 140-N or approved equal

O.Steel Edging
1. 1/8-inch x 4-inch in full sections.  Ryerson, Timec or approved equal with integral stakes.  No open

corners.  Corners shall be formed and trued to compliant angle or welded closed

P.River Stone
1. Locally sourced, river rounded, unfaceted river stone/cobbles.
2. Size shall not exceed 3 total inches in any dimension.
3. Color and texture approved by Owner
4. When placed in concrete or mortar setting bed, tamp to secure and brush clear joints.
5. Concrete or mortar as approved by owner.

III. Execution
A.Site Conditions
1. Inspect site and notify Owner in writing of acceptance with indication that project conditions are

acceptable are suitable to proceed with work.  Notify Owner of any existing damage and/or other
conflicting conditions.

2. Do not proceed with work until unsatisfactory conditions have been satisfactorily remedied.  Notify Owner
of acceptance prior to commencement of work.

3. Notify Owner in writing of any conditions that may preclude successful completion of work including items
such as coordination with other trades, incomplete work, drainage, soil temperature and/or composition,
access to storage/work areas, damage to conditions, etc.

4. Notify Owner in writing immediately of any items that may influence work schedule, timing of tasks,
materials delivery and/or installation and warranty responsibilities.

5. Coordinate and cooperate with other trades working in and adjacent to work areas.  Examine drawings of
other trades which show development of the entire project and become familiar with the scope of
required work by others.

B.Planting Seasons
Recommended seasons are a general guide based on historical climatic data and typical performance
of plantings, and which vary dependent on project-specific environmental conditions. Due to
construction schedules, recommended planting seasons may/may not coincide with request(s) for
certificate of occupancy for projects. Coordination of planting installation and seasons shall be reviewed
with Owner on an individual project basis.

1. Deciduous and Evergreen Trees
a. Do not install/plant the following trees between September 15 and March 15

   1. Oaks (Quercus Sp., Such as Q. rubra, Q. alba, Q. phellos, Q. coccinnea)
   2. Dogwood (Cornus Sp.)
   3. Sweetgum (Liquidambar Sp.)
   4. All Conifers and Evergreens except White Pine (Pinus strobus Sp.)

1. Deciduous and Evergreen Shrubs
a. Install/plant between March 15 and June 15 and/or September 15 and November 30

3. Perennials
a. Install/plant between March 15 and June 15 and/or September 15 and November 30

4. Spring Flowering Bulbs
a. Install/plant between September 15 and December 15

5. Seasonal Annuals
a. Install/plant in season per approved schedule

6. Turf Grass
a. Install/plant between March 15 and May 15 and/or September 15 and November 30
b. Do not install/plant seed or sod turf grass areas when ambient air temperature is below forty (40)

degrees Fahrenheit, or forecast for a twelve (12) hour period after completion of work

7. No Plant Installation
a. Do not install plantings or turf grass between June 15 and September 15, without approval by

Owner

C.Positioning & Location of Plantings
1. Position plants to show the most-prominent and well-formed face to most-public view
2. Field locate plants and location/spacing/dimension of planting beds on project site prior to beginning

installation
3. Verify location of individual plants and plant beds prior to beginning installation.  Do not proceed without

Owner approval

D.Implementation
1. Pursue work continuously without delay or interruption until completion unless notified otherwise by

Owner
2. Provide project submittals ahead of commencement of work.  Landscape Architect requires a minimum

of ten (10) working days from date of receipt for review of submittals and response to Owner and
Contractor.  Plan accordingly for procurement of materials

3. Continuously update implementation schedule and notify Owner of progress.  Delays related to material
availability are not cause for non-completion of scheduled delivery of work

4. Report delays due to weather or site conditions immediately upon finding.  Provide recommendation for
remedy of schedule delays.  Do not work, place or modify frozen soil

5. Report delays due to extraordinary natural or other conditions beyond control of Contractor

E. Clean Up
1. Remove trash, debris and work materials from site prior to request for substantial completion.

Thoroughly clean surfaces impacted by work including building, parking areas, roadways, sidewalks,
signs, lights, site furnishings, etc.

2. Repair any damage to existing conditions that occurred during execution of work.
3. All clean-up and demobilization procedures shall be performed to satisfaction of the Owner and Landscape

Architect.

TREE PRESERVATION NOTES
1. All work performed shall meet or exceed industry standards as most recently published by the International Society of Arboriculture (ISA),

American National Standards Institute (ANSI), or the Tree Care Industry Association (TCIA).

2. Prior to construction, contractor shall coordinate all work with city arborist to ensure the proper implementation of the tree preservation
plan.

3. All construction activity beyond the limits of disturbance shown on plans shall be prohibited unless previously approved. The storage of
equipment, materials, chemicals, and debris as well as vehicular traffic or the parking of vehicles shall not be permitted within tree
preservation areas. No equipment or materials are to be stored under the dripline of existing trees.

4. Prior to the pre-construction meeting with the project engineer and the city arborist, the contractor shall have the limits of clearing and
grading marked with a continuous line of flagging. During the pre-construction meeting, possible adjustments to the limits of clearing and
grading may be identified in order to increase the area of tree preservation and/or increase the survivability of trees at the edge of the
limits of clearing and grading as determined by the city arborist. Sidewalks may need ramping due to adjacent tree root systems.

5. A certified arborist shall be present when all root pruning and tree protection fence is installed.

6. A certified arborist shall monitor all tree preservation efforts and construction work in order to ensure conformance with all tree
preservation proffers.

7. All tree roots 2" or larger shall be cut by a certified arborist.
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PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

Kimley-Horn and Associates, Inc.
Richmond, Virginia

LANDSCAPE ARCHITECT

HULL STREET STREETSCAPE

          

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

A TYPE B, CLASS I, DOUBLE YELLOW, 4" WIDTH WITH 4" SPACE BETWEEN LINES

TYPE B, CLASS I, YELLOW, 4" WIDTH

TYPE B, CLASS 1, WHITE, 4" WIDTH

TYPE B, CLASS I, WHITE, 24" WIDTH

TYPE B, CLASS I, WHITE, 4" WIDTH, 10' LINE WITH 30' SPACING

TYPE B, CLASS I, WHITE, 12" WIDTH

TYPE B, CLASS I, WHITE SINGLE TURN ARROW

TYPE B, CLASS I, WHITE DOUBLE TURN ARROW

TYPE B, CLASS I, WHITE TRIPLE TURN ARROW
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SIGNING 	 MARKING PLAN

NORTH

MATCHLINE STA: 202+00 - SEE THIS SHEET

MATCHLINE STA: 202+00 - SEE THIS SHEET

4'2'

2' 2'

4" 4"

CORNER CLEARANCE MARKING DETAIL

PLAN ITEM
PLAN SYMBOL

PROPOSED EXISTING

Single Post Sign Support

Proposed Sign Panel

SIGN CALL-OUTS

Existing Sign to Remain or to be Relocated 95
I NTERSTATE

95
I NTERSTATE

95
I NTERSTATE

Existing Sign to be Removed

STANDARD SIGN LEGEND

TYPE B, CLASS I, 4" WHITE

NOTES:

1. SEE SIGNAL PLAN SHEET L14.00 FOR SIGNAL-MOUNTED SIGNS

2. ALL DIMENSIONS SHOWN ARE TO THE CENTER OF PROPOSED MARKINGS EXCEPT FOR DIMENSIONS BETWEEN CROSSWALKS AND
STOP BARS

sawyermb
Sticky Note
What is the proposed transition distance from the WB Hull Street through lane to where the on street parking is proposed?

sawyermb
Sticky Note
All no parking signs on Hull Street should include the tow away symbol.
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Kimley-Horn and Associates, Inc.

Kimley-Horn and Associates, Inc.
Richmond, Virginia

LANDSCAPE ARCHITECT

HULL STREET STREETSCAPE

          

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

A TYPE B, CLASS I, DOUBLE YELLOW, 4" WIDTH WITH 4" SPACE BETWEEN LINES

TYPE B, CLASS I, YELLOW, 4" WIDTH

TYPE B, CLASS 1, WHITE, 4" WIDTH

TYPE B, CLASS I, WHITE, 24" WIDTH

TYPE B, CLASS I, WHITE, 4" WIDTH, 10' LINE WITH 30' SPACING

TYPE B, CLASS I, WHITE, 12" WIDTH

TYPE B, CLASS I, WHITE SINGLE TURN ARROW

TYPE B, CLASS I, WHITE DOUBLE TURN ARROW

TYPE B, CLASS I, WHITE TRIPLE TURN ARROW
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SIGNING & MARKING PLAN

NOTES:

1. SEE SIGNAL PLAN SHEET L14.00 FOR SIGNAL-MOUNTED SIGNS

2. ALL DIMENSIONS SHOWN ARE TO THE CENTER OF PROPOSED MARKINGS EXCEPT FOR DIMENSIONS BETWEEN CROSSWALKS AND
STOP BARS

sawyermb
Sticky Note
All no parking signs on Hull Street should have the tow away symbol.

sawyermb
Sticky Note
What is the design vehicle? Are any offset stop bars required to accommodate the design vehicle turning radii?
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PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

Kimley-Horn and Associates, Inc.
Richmond, Virginia

LANDSCAPE ARCHITECT

HULL STREET STREETSCAPE

          

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

A TYPE B, CLASS I, DOUBLE YELLOW, 4" WIDTH WITH 4" SPACE BETWEEN LINES

TYPE B, CLASS I, YELLOW, 4" WIDTH

TYPE B, CLASS 1, WHITE, 4" WIDTH

TYPE B, CLASS I, WHITE, 24" WIDTH
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TYPE B, CLASS I, WHITE SINGLE TURN ARROW

TYPE B, CLASS I, WHITE DOUBLE TURN ARROW
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NOTES:

1. SEE SIGNAL PLAN SHEET L14.00 FOR SIGNAL-MOUNTED SIGNS

2. ALL DIMENSIONS SHOWN ARE TO THE CENTER OF PROPOSED MARKINGS EXCEPT FOR DIMENSIONS BETWEEN CROSSWALKS AND
STOP BARS

sawyermb
Sticky Note
All no parking signs on Hull Street should have the tow away symbol.

sawyermb
Sticky Note
Not required sign for given context.
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SIGNING & MARKING PLAN
PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200
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Kimley-Horn and Associates, Inc.

Kimley-Horn and Associates, Inc.
Richmond, Virginia

LANDSCAPE ARCHITECT

HULL STREET STREETSCAPE

          

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

A TYPE B, CLASS I, DOUBLE YELLOW, 4" WIDTH WITH 4" SPACE BETWEEN LINES

TYPE B, CLASS I, YELLOW, 4" WIDTH

TYPE B, CLASS 1, WHITE, 4" WIDTH

TYPE B, CLASS I, WHITE, 24" WIDTH

TYPE B, CLASS I, WHITE, 4" WIDTH, 10' LINE WITH 30' SPACING

TYPE B, CLASS I, WHITE, 12" WIDTH

TYPE B, CLASS I, WHITE SINGLE TURN ARROW
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NOTES:

1. SEE SIGNAL PLAN SHEET L14.00 FOR SIGNAL-MOUNTED SIGNS

2. ALL DIMENSIONS SHOWN ARE TO THE CENTER OF PROPOSED MARKINGS EXCEPT FOR DIMENSIONS BETWEEN CROSSWALKS AND
STOP BARS

sawyermb
Sticky Note
All no parking signs on Hull Street should have the tow away symbol.

sawyermb
Sticky Note
Not required sign for given context.
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END PROJ. U000-127-004 PE-101, C-501
STA. 125+96.04 HULL ST. CONSTR. 
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SIGNING & MARKING PLAN
PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

Kimley-Horn and Associates, Inc.
Richmond, Virginia

LANDSCAPE ARCHITECT

HULL STREET STREETSCAPE

          

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

A TYPE B, CLASS I, DOUBLE YELLOW, 4" WIDTH WITH 4" SPACE BETWEEN LINES

TYPE B, CLASS I, YELLOW, 4" WIDTH

TYPE B, CLASS 1, WHITE, 4" WIDTH

TYPE B, CLASS I, WHITE, 24" WIDTH

TYPE B, CLASS I, WHITE, 4" WIDTH, 10' LINE WITH 30' SPACING

TYPE B, CLASS I, WHITE, 12" WIDTH

TYPE B, CLASS I, WHITE SINGLE TURN ARROW

TYPE B, CLASS I, WHITE DOUBLE TURN ARROW

TYPE B, CLASS I, WHITE TRIPLE TURN ARROW

PAVEMENT MARKING LEGEND

B

C

D

E

F

G

H

J

NOTES:

1. SEE SIGNAL PLAN SHEET L14.00 FOR SIGNAL-MOUNTED SIGNS

2. ALL DIMENSIONS SHOWN ARE TO THE CENTER OF PROPOSED MARKINGS EXCEPT FOR DIMENSIONS BETWEEN CROSSWALKS AND
STOP BARS

sawyermb
Sticky Note
Not appropriate lane control arrow.

sawyermb
Sticky Note
Left turns may be prohibited by time of day, correct? Therefore, we cannot mark the left turn here as it appears to apply to Brander Street and could also impact the Driveway access during the peak period when prohibited.



BEGIN PROJ. U000-127-004 PE-101, C-501
STA. 101+31.82 HULL ST. CONSTR. 
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BEGIN PROJ. U000-127-004 PE-101, C-501
STA. 101+31.82 HULL ST. CONSTR. 
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LIGHTING PLAN

NORTH

MATCHLINE STA: 202+00 - SEE THIS SHEET

MATCHLINE STA: 202+00 - SEE THIS SHEET

PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

Kimley-Horn and Associates, Inc.
Richmond, Virginia

ELECTRICAL ENGINEER

NOTES:

1. ALL PROPOSED LIGHT POLE FOUNDATIONS SHALL   
BE INSTALLED MINIMUM 18" FROM FACE OF CURB

INSTALL 2" CONDUIT MINIMUM OF 2' FROM
EXISTING GAS CONDUIT. HAND TRENCH
ELECTRICAL CONDUIT.

PROP. LIGHT ON PROP. METAL POLE

PROP. LIGHT ON EXIST. WOOD POLE

EXIST. LIGHT ON EXIST. POLE

SEE DETAIL ESPF08 SHEET L15.00

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. LIGHT BY OTHERS

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. JUNCTION BOX
SEE DETAIL ESPF08, NOTE 11 SHEET L15.00
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LIGHTING PLAN
PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

Kimley-Horn and Associates, Inc.
Richmond, Virginia

ELECTRICAL ENGINEER

NOTES:

1. ALL PROPOSED LIGHT POLE FOUNDATIONS SHALL   
BE INSTALLED MINIMUM 18" FROM FACE OF CURB

INSTALL 2" CONDUIT MINIMUM OF 2' FROM
EXISTING GAS CONDUIT. HAND TRENCH
ELECTRICAL CONDUIT.

INSTALL (2) 2" CONDUIT ENCASED IN CONCRETE
UNDER DRIVABLE SURFACES PER DPU
STANDARDS. MAINTAIN 2' SEPARATION FROM GAS.

EXISTING OVERHEAD POWER TO TRANSITION TO
UNDERGROUND. COORDINATE TRANSITION WITH
DPU. HAND TRENCH CONDUIT LAST 10' TO POLE
DUE TO PROXIMITY TO GAS LINE.

CONTRACTOR TO INSTALL NEW LIGHT FIXTURE ON
EXISTING POLE. DPU TO PROVIDE OVERHEAD
POWER.

LIGHT TO BE PROVIDED BY OTHERS

PROP. LIGHT ON PROP. METAL POLE

PROP. LIGHT ON EXIST. WOOD POLE

EXIST. LIGHT ON EXIST. POLE

SEE DETAIL ESPF08 SHEET L15.00

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. LIGHT BY OTHERS

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. JUNCTION BOX
SEE DETAIL ESPF08, NOTE 11 SHEET L15.00
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LIGHTING PLAN
PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

Kimley-Horn and Associates, Inc.
Richmond, Virginia

ELECTRICAL ENGINEER

NOTES:

1. ALL PROPOSED LIGHT POLE FOUNDATIONS SHALL   
BE INSTALLED MINIMUM 18" FROM FACE OF CURB

INSTALL 2" CONDUIT FROM JUNCTION BOX TO EXISTING
LIGHTING CIRCUIT. MAINTAIN 2' FROM EXISTING GAS
LINE. HAND TRENCH ELECTRICAL CONDUIT.

EXTEND 2" CONDUIT FROM NEW LIGHT TO EXISTING
LIGHT TO PROVIDE POWER FROM EXISTING SOURCE.

EXISTING LIGHT TO BE RELOCATED. RECONNECT LIGHT
TO EXISTING POWER SOURCE. EXTEND CONDUIT WIRE
AS NEEDED.

LIGHT PROVIDED BY OTHERSPROP. LIGHT ON PROP. METAL POLE

PROP. LIGHT ON EXIST. WOOD POLE

EXIST. LIGHT ON EXIST. POLE

SEE DETAIL ESPF08 SHEET L15.00

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. LIGHT BY OTHERS

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. JUNCTION BOX
SEE DETAIL ESPF08, NOTE 11 SHEET L15.00
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LIGHTING PLAN
PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

Kimley-Horn and Associates, Inc.
Richmond, Virginia

ELECTRICAL ENGINEER

NOTES:

1. ALL PROPOSED LIGHT POLE FOUNDATIONS SHALL   
BE INSTALLED MINIMUM 18" FROM FACE OF CURB

DPU TO PROVIDE OVERHEAD POWER
TO NEW LIGHTS ON EXISTING POLE

INSTALL 2" CONDUIT TRENCHED TO
EACH LIGHT POLE. KEEP MINIMUM 2'
SEPARATION FROM UNKNOWN UTILITY.

PROP. LIGHT ON PROP. METAL POLE

PROP. LIGHT ON EXIST. WOOD POLE

EXIST. LIGHT ON EXIST. POLE

SEE DETAIL ESPF08 SHEET L15.00

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. LIGHT BY OTHERS

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. JUNCTION BOX
SEE DETAIL ESPF08, NOTE 11 SHEET L15.00



END PROJ. U000-127-004 PE-101, C-501
STA. 125+96.04 HULL ST. CONSTR. 
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END PROJ. U000-127-004 PE-101, C-501
STA. 122+75.79 HULL ST. CONSTR. 
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LIGHTING PLAN
PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

Kimley-Horn and Associates, Inc.
Richmond, Virginia

ELECTRICAL ENGINEER

NOTES:

1. ALL PROPOSED LIGHT POLE FOUNDATIONS SHALL   
BE INSTALLED MINIMUM 18" FROM FACE OF CURB

INSTALL 2" CONDUIT TRENCHED TO EACH LIGHT POLE.

INSTALL 2" CONDUIT TO TIE IN WITH OVERHEAD POWER.
COORDINATE TRANSITION FROM OVERHEAD TO UNDERGROUND
WITH DPU.

TIE 2" CONDUIT INTO EXISTING STUB PROVIDED BY OTHERS.
CONTRACTOR TO DETERMINE EXACT TIE IN LOCATION IN FIELD.

LIGHT PROVIDED BY OTHERS.

CONTRACTOR TO DIRECTION DRILL (2) 2" CONDUIT UNDER
RAILROAD LINE.

PROP. LIGHT ON PROP. METAL POLE

PROP. LIGHT ON EXIST. WOOD POLE

EXIST. LIGHT ON EXIST. POLE

SEE DETAIL ESPF08 SHEET L15.00

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. LIGHT BY OTHERS

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. JUNCTION BOX
SEE DETAIL ESPF08, NOTE 11 SHEET L15.00
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PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

Kimley-Horn and Associates, Inc.
Richmond, Virginia

ELECTRICAL ENGINEER

PROP. LIGHT ON PROP. METAL POLE

PROP. LIGHT ON EXIST. WOOD POLE

EXIST. LIGHT ON EXIST. POLE

SEE DETAIL ESPF08 SHEET L15.00

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. LIGHT BY OTHERS

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00
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THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

Kimley-Horn and Associates, Inc.
Richmond, Virginia

ELECTRICAL ENGINEER

PROP. LIGHT ON PROP. METAL POLE

PROP. LIGHT ON EXIST. WOOD POLE

EXIST. LIGHT ON EXIST. POLE

SEE DETAIL ESPF08 SHEET L15.00

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. LIGHT BY OTHERS

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00
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THESE PLANS ARE UNFINISHED
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Richmond, Virginia

ELECTRICAL ENGINEER

PROP. LIGHT ON PROP. METAL POLE
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EXIST. LIGHT ON EXIST. POLE

SEE DETAIL ESPF08 SHEET L15.00

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. LIGHT BY OTHERS

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00
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PHOTOMETRIC PLAN
PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

Kimley-Horn and Associates, Inc.
Richmond, Virginia

ELECTRICAL ENGINEER

PROP. LIGHT ON PROP. METAL POLE

PROP. LIGHT ON EXIST. WOOD POLE

EXIST. LIGHT ON EXIST. POLE

SEE DETAIL ESPF08 SHEET L15.00

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. LIGHT BY OTHERS

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00
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PHOTOMETRIC PLAN
PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

Kimley-Horn and Associates, Inc.
Richmond, Virginia

ELECTRICAL ENGINEER

PROP. LIGHT ON PROP. METAL POLE

PROP. LIGHT ON EXIST. WOOD POLE

EXIST. LIGHT ON EXIST. POLE

SEE DETAIL ESPF08 SHEET L15.00

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00

PROP. LIGHT BY OTHERS

SEE DETAIL ESFA17 & ESFA20, SHEET L15.00



PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200
Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021 L15.00

LIGHTING DETAILS

N.S.
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BEGIN PROJ. U000-127-004 PE-101, C-501
101+31.82 HULL ST. CONSTR. 

04-07

PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

Kimley-Horn and Associates, Inc.
Richmond, Virginia

TRAFFIC ENGINEER

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

PROPOSEDEXISTING
JUNCTION BOX
MAST ARM  SIGNAL POLE AND FOUNDATION
PEDESTAL POLE AND FOUNDATION (VDOT STD. PF-2)
PEDESTRIAN ACTUATION (VDOT STD. PA-3)

GROUND MOUNTED SIGNAL CABINET
POLE MOUNTED SIGNAL CABINET
RADIO ANTENNA

VIDEO DETECTION CAMERA

VIDEO DETECTION ZONE (SIZE AS NOTED ON PLANS)

PROPOSEDEXISTING

ELECTRICAL SERVICE SAFETY SWITCH

OVERHEAD SIGN

TRAFFIC SIGNAL HEAD WITH BACKPLATE
PEDESTRIAN SIGNAL HEAD
PEDESTRIAN PUSH BUTTON
TRAFFIC SIGNAL CONDUIT
PHASE MOVEMENT

TRAFFIC SIGNAL HEAD

CCTV CAMERA ASSEMBLY

POLE MOUNTED SIGN

BOLLARD

PROPOSEDEXISTING
UNDERGROUND ELECTRIC (SIGNAL)ELECE

TC

E UNDERGROUND ELECTRIC (STREETLIGHT)

STREETLIGHT

L16.00

TRAFFIC SIGNAL PLAN

02-06

2

6

= PROTECTED MOVEMENT

= PERMISSIVE MOVEMENT

SIGNAL POLE & SIGNAL CABINET LEGEND
(ALL DIMENSIONS ARE TO CENTER OF POLE)

EXISTING MAST ARM POLE
40' ARM

EXISTING MAST ARM POLE
40' ARM

EXISTING MAST ARM POLE
40' ARM

EXISTING GROUND MOUNTED NEMA
TS-1 TRAFFIC SIGNAL CABINET WITH
TRAFFIC SIGNAL CONTROLLER

PE
D

 6

PE
D

 2

PED 4

7

04-08

PED 4

8

PED 8

EXISTING MAST ARM POLE
60' ARM

4

PHASING DIAGRAM

HULL STREET AND COMMERCE ROAD

PROPOSED PEDESTRIAN ACTUATION PA-3 6'
34.5' RT. OF HULL ST CONSTRUCTION  STA.103+42.4

4

NORTH

PROPOSED SIGNS
NOT TO SCALE

EXISTING SIGNS
NOT TO SCALE

START CROSSING
Watch For
Vehicles

DON'T START
Finish Crossing

If Started

TIME REMAINING
To Finish Crossing

DON'T CROSS

TO CROSS

PUSH BUTTON

STEADY

TIMER

FLASHING

START CROSSING
Watch For
Vehicles

DON'T START
Finish Crossing

If Started

TIME REMAINING
To Finish Crossing

DON'T CROSS

TO CROSS

PUSH BUTTON

STEADY

TIMER

FLASHING

7AM - 7PM

(TO BE
REMOVED)

RIGHT LANE
MUST

TURN RIGHT

(TO BE
REMOVED)

ONLY

YIELD
LEFT  TURN

ON GREEN

TRUCKS
TO

INTERSTATE

95

START CROSSING
Watch For
Vehicles

DON'T START
Finish Crossing

If Started

TIME REMAINING
To Finish Crossing

DON'T CROSS

TO CROSS

PUSH BUTTON

STEADY

TIMER

FLASHING

E. Commerce Rd
00

W. Commerce Rd
00

Hull St
800 700

Hull St
700 800

START CROSSING
Watch For
Vehicles

DON'T START
Finish Crossing

If Started

TIME REMAINING
To Finish Crossing

DON'T CROSS

TO CROSS

PUSH BUTTON

STEADY

TIMER

FLASHING

START CROSSING
Watch For
Vehicles

DON'T START
Finish Crossing

If Started

TIME REMAINING
To Finish Crossing

DON'T CROSS

TO CROSS

PUSH BUTTON

STEADY

TIMER

FLASHING

R3-10E (L)
9" X 15"

R3-10E (R)
9" X 15"

EXISTING SIGNALS TO REMAIN
NOT TO SCALE

2, 4, 6, 8 P2, P4, P6, P8

SP-8

EXISTING SIGNALS TO BE REMOVED
NOT TO SCALE

6A P2A, P4A, P6A

SP-8

PROPOSED SIGNALS
NOT TO SCALE

P2, P4, P6

SP-8

7

PROPOSED PEDESTAL POLE PF-2 12'
30.9' LT. OF HULL ST CONSTRUCTION  STA.103+26.2

CONSTRUCTION NOTES

REMOVE EXISTING PEDESTRIAN SIGNAL HEAD.

NOTE:
PHASE 6 SOUTHBOUND LEFT TURN
PROHIBITED 7AM - 7PM

PROPOSED PEDESTAL POLE PF-2 12'
31.7' LT. OF HULL ST CONSTRUCTION  STA.104+41.9

REMOVE EXISTING VEHICULAR SIGNAL HEAD.

REMOVE EXISTING SIGN.

REMOVE EXISTING PEDESTRIAN PUSH BUTTON.

VIDEO DETECTION

EXISTING DIRECTIONAL VIDEO
CAMERA

EXISTING DIRECTIONAL VIDEO
CAMERA

EXISTING CLOSED-CIRCUIT
TELEVISION (CCTV) CAMERA

CONDUIT & CABLE LEGEND

3 – 3" CONDUIT (EX.)
5 – 14/7c CABLE
8 – 14/3c CABLE
4 – 14/2c CABLE
3 – 16/3c(S) W/COAXIAL CABLE (CAMERA)
1 – COAXIAL CABLE (SPREAD SPECTRUM)
2 – 8/1c ELECTRIC SERVICE CABLE
1 – #8 GROUNDING WIRE
3 – 14/3c FOR HEADS P2, P4, P6 (NEW)
6 – 14/2c FOR PB-2, PB-4, PB-6, PB-8 (NEW)

2 – 3" CONDUIT (EX.)
4 – 14/7c CABLE
6 – 14/3c CABLE
3 – 14/2c CABLE
1 – 16/3c(S) W/COAXIAL CABLE (CAMERA)
1 – COAXIAL CABLE (SPREAD SPECTRUM)
2 – 8/1c ELECTRIC SERVICE CABLE
1 – #8 GROUNDING WIRE

 2 – 14/3c FOR HEADS P4, P6 (NEW)
4 – 14/2c FOR PB-4, PB-6, PB-8 (NEW)

1 – 2" PVC CONDUIT  (TRENCH) (NEW)
1 – 14/3c FOR HEAD P2 (NEW)
1 – 14/2c FOR PB-2 (NEW)
1 – #8 GROUNDING WIRE (NEW)

1 – 2" SPARE PVC CONDUIT  (TRENCH) (NEW)
1 – #8 GROUNDING WIRE (NEW)

1 – 3" CONDUIT (EX.)
1 – 14/7c CABLE
2 – 14/3c CABLE
1 – 14/2c CABLE
2 – 16/3c(S) W/COAXIAL CABLE (CAMERA)

 1 – 14/2c FOR PB-2 (NEW)

2 – 3" CONDUIT (EX.)
1 – 14/7c CABLE
2 – 14/3c CABLE
1 – 14/2c CABLE
2 – 16/3c(S) W/COAXIAL CABLE (CAMERA)
1 – #8 GROUNDING WIRE

 1 – 14/2c FOR PB-2 (NEW)

1 – 3" CONDUIT (EX.)
3 – 14/7c CABLE
4 – 14/3c CABLE
2 – 14/2c CABLE
1 – 16/3c(S) W/COAXIAL CABLE (CAMERA)
2 – 14/3c FOR HEADS P4, P6 (NEW)

 4 – 14/2c FOR PB-4, PB-6, PB-8 (NEW)

2 – 3" CONDUIT (EX.)
2 – 14/7c CABLE
2 – 14/3c CABLE
1 – 14/2c CABLE
1 –  #8 GROUNDING WIRE
1 – 16/3c(S) W/COAXIAL CABLE (CAMERA)

1 – 2" PVC CONDUIT (TRENCH) (NEW)
2 – 14/3c FOR HEADS P4, P6 (NEW)
2 – 14/2c PB-4, PB-6 (NEW)
1 – #8 GROUNDING WIRE (NEW)

1 – 2" SPARE PVC CONDUIT  (TRENCH) (NEW)
1 – #8 GROUNDING WIRE (NEW)

1 – 3" CONDUIT (EX.)
1 – 14/7c CABLE
2 – 14/3c CABLE
1 – 14/2c CABLE
1 – #8 GROUNDING WIRE

2 – 3" CONDUIT (EX.)
1 – 14/7c CABLE
2 – 14/3c CABLE
1 – 14/2c CABLE
1 – #8 GROUNDING WIRE

1 – 2" CONDUIT (TRENCH) (NEW)
1 – 14/2c FOR PB-8 (NEW)
1 – #8 GROUNDING WIRE (NEW)

ALL EXISTING EQUIPMENT TO REMAIN UNLESS OTHERWISE
SPECIFIED ON THE PLAN.

VDC – VIDEO DETECTION CABLE
S – SHIELDED CABLE

THE CONTRACTOR SHALL CONTACT "MISS UTILITY OF VIRGINIA"
(811) PRIOR TO BEGINNING EXCAVATION WORK IN ORDER TO
DETERMINE THE LOCATION AND EXTENT OF ALL UNDERGROUND
UTILITIES WITHIN THE PROJECT LIMITS. THE CONTRACTOR WILL
BE RESPONSIBLE FOR REPAIRING OR REPLACING, AT THE
CONTRACTOR'S EXPENSE, ANY EXISTING TRAFFIC SIGNAL
EQUIPMENT, UTILITIES, PAVEMENT, CONCRETE ITEMS, PIPES,
ETC. THAT ARE DAMAGED DURING CONSTRUCTION.

ALL EXISTING ITEMS SHOWN ON THESE PLANS ARE APPROXIMATE.
THE CONTRACTOR SHALL COORDINATE WITH THE ENGINEER TO
FIELD LOCATE ALL PROPOSED ITEMS ON THESE PLANS AND
SHALL ENSURE ALL ITEMS ARE INSTALLED WITHIN EXISTING
RIGHT OF WAY, PROPOSED RIGHT OF WAY OR EASEMENT, OR
ON CITY-OWNED PROPERTY. THE LOCATION AND ORIENTATION
OF ALL PROPOSED ITEMS SHALL BE FIELD VERIFIED AND
APPROVED BY THE ENGINEER PRIOR TO INSTALLATION.

 2 – 14/2c FOR PB-6, PB-8 (NEW)

 1 – 14/2c FOR PB-6 (NEW)

NOTES:
1. ALL CABLE AND CONDUIT IS EXISTING UNLESS OTHERWISE NOTED.
2. EXISTING CABLES AND CONDUITS LISTED ARE BASED ON AVAILABLE INFORMATION AND MAY DIFFER

IN FIELD. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING PRIOR TO BEGINNING WORK.
CONTRACTOR SHALL COORDINATE WITH THE ENGINEER IF CONTRACTOR DETERMINES THAT
EXISTING CONDUIT IS NOT VIABLE.
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PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

Kimley-Horn and Associates, Inc.
Richmond, Virginia

TRAFFIC ENGINEER

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

PROPOSEDEXISTING
JUNCTION BOX
MAST ARM  SIGNAL POLE AND FOUNDATION
PEDESTAL POLE AND FOUNDATION (VDOT STD. PF-2)
PEDESTRIAN ACTUATION (VDOT STD. PA-3)

GROUND MOUNTED SIGNAL CABINET
POLE MOUNTED SIGNAL CABINET
RADIO ANTENNA

VIDEO DETECTION CAMERA

VIDEO DETECTION ZONE (SIZE AS NOTED ON PLANS)

PROPOSEDEXISTING

ELECTRICAL SERVICE SAFETY SWITCH

OVERHEAD SIGN

TRAFFIC SIGNAL HEAD WITH BACKPLATE
PEDESTRIAN SIGNAL HEAD
PEDESTRIAN PUSH BUTTON
TRAFFIC SIGNAL CONDUIT
PHASE MOVEMENT

TRAFFIC SIGNAL HEAD

CCTV CAMERA ASSEMBLY

POLE MOUNTED SIGN

BOLLARD

PROPOSEDEXISTING
UNDERGROUND ELECTRIC (SIGNAL)ELECE

TC

E UNDERGROUND ELECTRIC (STREETLIGHT)

STREETLIGHT

L16.01

PED 2

02-06

PE
D

 4

PE
D

 8

2

6
4

8

= PROTECTED MOVEMENT

= PERMISSIVE MOVEMENT

04-08

PHASING DIAGRAM
(ALL DIMENSIONS ARE TO CENTER OF POLE)

PROPOSED DUAL MAST ARM POLE
25' ARM FACING HULL STREET
40' ARM FACING 5TH STREET
23.0' LT. OF HULL ST CONSTRUCTION STA.112+59.9

PROPOSED CITY STANDARD GROUND MOUNTED NEMA
TS-2 TRAFFIC SIGNAL CABINET WITH PROPOSED CITY
STANDARD TRAFFIC SIGNAL CONTROLLER AND
UNINTERRUPTED POWER SUPPLY
23.5' LT. OF HULL ST CONSTRUCTION  STA.113+26.1

TRAFFIC SIGNAL PLAN
HULL STREET AND 5TH STREET

PROPOSED PEDESTAL POLE PF-2 12'
25.0' LT. OF HULL ST CONSTRUCTION  STA.113+22.1

NORTH

PROPOSED DUAL MAST ARM POLE
25' ARM FACING HULL STREET
45' ARM FACING 5TH STREET
23.2' RT. OF HULL ST CONSTRUCTION  STA.113+24.3

PROPOSED PEDESTAL POLE PF-2 12'
25.3' RT. OF HULL ST CONSTRUCTION  STA.112+74.6

VIDEO DETECTION

PROPOSED  DIRECTIONAL
VIDEO CAMERA

SIGNAL POLE & SIGNAL CABINET LEGEND

PROPOSED  DIRECTIONAL
VIDEO CAMERA

CONSTRUCTION NOTES

INSTALL PROPOSED LED BLANK-OUT SIGN AS SHOWN ON PLANS.

INSTALL PROPOSED BOLLARD PER DETAIL ON SHEET L7.01.

NOTE:
PHASE 2 EASTBOUND LEFT TURN
PROHIBITED BY LED BLANK-OUT SIGN
BY TIME OF DAY

PROPOSED BOLLARD SHALL BE FIELD LOCATED BY THE
CONTRACTOR. 48 HOURS PRIOR TO ANY EXCAVATION FOR THE
PROPOSED BOLLARD, THE CONTRACTOR SHALL CONTACT SETH
GILLEY, CITY OF RICHMOND - TRAFFIC ENGINEERING DIVISION, AT
(804)646-1065 TO RECEIVE FIELD CONFIRMATION OF THE
PROPOSED BOLLARD LOCATION.

CONDUIT & CABLE LEGEND

1 – 2" PVC CONDUIT (TRENCH)
2 – 14/3c FOR HEADS P2, P4
1 – 14/2c FOR PB-4
1 – #8 GROUNDING WIRE

1 – 2" SPARE PVC CONDUIT (TRENCH)
1 – #8 GROUNDING WIRE

1 – 3" HDPE CONDUIT (DIRECTIONAL DRILL)
2 – 14/3c FOR HEADS P2, P4
1 – 14/2c FOR PB-4
1 – #8 GROUNDING WIRE

1 – 3" SPARE HDPE CONDUIT
(DIRECTIONAL DRILL)

1 – #8 GROUNDING WIRE

1 – 3" PVC CONDUIT (TRENCH)
3 – 14/7c FOR HEADS 2, 4, AND LED SIGN 4
2 – 14/3c FOR HEADS P2, P8
1 – 14/2c FOR PB-8
1 – VDC FOR VDC-4
1 – #8 GROUNDING WIRE

1 – 3" SPARE PVC CONDUIT (TRENCH)
1 – #8 GROUNDING WIRE

1 – 3" HDPE CONDUIT (DIRECTIONAL DRILL)
3 – 14/7c FOR HEADS 2, 4, AND LED SIGN 4
4 – 14/3c FOR HEADS P2, P4, P8
2 – 14/2c FOR PB-4, PB-8
1 – VDC FOR VDC-4
1 – #8 GROUNDING WIRE

1 – 3" SPARE HDPE CONDUIT
(DIRECTIONAL DRILL)

1 – #8 GROUNDING WIRE

1 – 3" PVC CONDUIT  (TRENCH)
2 – 14/7c FOR HEADS 6, 8
2 – 14/3c FOR HEADS P4, P6
1 – 14/2c FOR PB-4
1 – VDC FOR VDC-8
1 – #8 GROUNDING WIRE

1 – 3" SPARE PVC CONDUIT (TRENCH)
1 – #8 GROUNDING WIRE

1 – 2" PVC CONDUIT (TRENCH)
2 – 14/3c FOR HEADS P6, P8
1 – 14/2c FOR PB-8
1 –  #8 GROUNDING WIRE

1 – 2" SPARE PVC CONDUIT (TRENCH)
1 – #8 GROUNDING WIRE

2 – 3" PVC CONDUIT (TRENCH)
5 – 14/7c FOR HEADS 2, 4, 6, 8, AND LED SIGN 4
8 – 14/3c FOR HEADS P2, P4, P6, P8
4 – 14/2c FOR PB-4, PB-8
2 – VDC FOR VDC-4, VDC-8
1 – #8 GROUNDING WIRE

1 – 3" SPARE PVC CONDUIT (TRENCH)
1 – #8 GROUNDING WIRE

1 – 3" HDPE CONDUIT (DIRECTIONAL DRILL)
2 – 14/7c FOR HEADS 6,8
2 – 14/3c FOR HEADS P4, P6
1 – 14/2c FOR PB-4
1 – VDC FOR VDC-8
1 – #8 GROUNDING WIRE

1 – 3" SPARE HDPE CONDUIT
(DIRECTIONAL DRILL)

1 – #8 GROUNDING WIRE

1 – 2" HDPE CONDUIT (DIRECTIONAL DRILL)
1 – 8/2c FOR ELECTRICAL SERVICE
1 – #8 GROUNDING WIRE

1 – 2" SPARE HDPE CONDUIT
(DIRECTIONAL DRILL)

1 – #8 GROUNDING WIRE

USE EXISTING POLE #KC31 FOR PROPOSED VDOT STANDARD SE-6
ELECTRICAL SERVICE. PROPOSED ELECTRICAL SERVICE SHALL BE
INSTALLED IN SEPARATE CONDUIT FROM THE ITS CONDUIT.
CONTRACTOR TO COORDINATE WITH POWER COMPANY.

VDC – VIDEO DETECTION CABLE

ALL JUNCTION BOXES SHALL
CONFORM TO VDOT ST'D. JB–S2
UNLESS OTHERWISE NOTED ON
THE PLANS.

JUNCTION BOX LEGEND

DENOTES VDOT ST'D. JB–S1

DENOTES VDOT ST'D. JB–S3

M
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A
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M
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H
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: 111+75

NOTES:
1. ALL CABLE AND CONDUIT IS PROPOSED

UNLESS OTHERWISE NOTED.

THE CONTRACTOR SHALL CONTACT "MISS UTILITY OF VIRGINIA"
(811) PRIOR TO BEGINNING EXCAVATION WORK IN ORDER TO
DETERMINE THE LOCATION AND EXTENT OF ALL UNDERGROUND
UTILITIES WITHIN THE PROJECT LIMITS. THE CONTRACTOR WILL
BE RESPONSIBLE FOR REPAIRING OR REPLACING, AT THE
CONTRACTOR'S EXPENSE, ANY EXISTING TRAFFIC SIGNAL
EQUIPMENT, UTILITIES, PAVEMENT, CONCRETE ITEMS, PIPES,
ETC. THAT ARE DAMAGED DURING CONSTRUCTION.

ALL EXISTING ITEMS SHOWN ON THESE PLANS ARE APPROXIMATE.
THE CONTRACTOR SHALL COORDINATE WITH THE ENGINEER TO
FIELD LOCATE ALL PROPOSED ITEMS ON THESE PLANS AND
SHALL ENSURE ALL ITEMS ARE INSTALLED WITHIN EXISTING
RIGHT OF WAY, PROPOSED RIGHT OF WAY OR EASEMENT, OR
ON CITY-OWNED PROPERTY. THE LOCATION AND ORIENTATION
OF ALL PROPOSED ITEMS SHALL BE FIELD VERIFIED AND
APPROVED BY THE ENGINEER PRIOR TO INSTALLATION.

PROPOSED SIGNALS
NOT TO SCALE

2, 4, 6, 8 P2, P4, P8

SP-8

PROPOSED SIGNS
NOT TO SCALE

R3-2
24" X 24"

R3-1
24" X 24"

START CROSSING
Watch For
Vehicles

DON'T START
Finish Crossing

If Started

TIME REMAINING
To Finish Crossing

DON'T CROSS

TO CROSS

PUSH BUTTON

STEADY

TIMER

FLASHING

START CROSSING
Watch For
Vehicles

DON'T START
Finish Crossing

If Started

TIME REMAINING
To Finish Crossing

DON'T CROSS

TO CROSS

PUSH BUTTON

STEADY

TIMER

FLASHING

R3-10E (R)
9" X 15"

R3-10E (L)
9" X 15"

Hull St
500 400

Hull St
400 500

R3-2 (LED)
28" X 28"

R5-1
24" X 24"

DO NOT

ENTER

OVERHEAD
STREET NAME

SIGN

OVERHEAD
STREET NAME

SIGN

INSET A – PROPOSED POWER CONNECTION
1'' = 50'

PED 6

sawyermb
Sticky Note
Need LR Only regulatory sign for SB 5th Street.

sawyermb
Sticky Note
Pavement marking for left turn conflicts when prohibted by time of day no left turn LED sign.

sawyermb
Sticky Note
Overhead Street Name sign for 5th Street.
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5 STORY BRICK
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HULL STREET CONSTR. 

CONSTR. BY OTHERS

PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

Kimley-Horn and Associates, Inc.
Richmond, Virginia

TRAFFIC ENGINEER

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

PROPOSEDEXISTING
JUNCTION BOX
MAST ARM  SIGNAL POLE AND FOUNDATION
PEDESTAL POLE AND FOUNDATION (VDOT STD. PF-2)
PEDESTRIAN ACTUATION (VDOT STD. PA-3)

GROUND MOUNTED SIGNAL CABINET
POLE MOUNTED SIGNAL CABINET
RADIO ANTENNA

VIDEO DETECTION CAMERA

VIDEO DETECTION ZONE (SIZE AS NOTED ON PLANS)

PROPOSEDEXISTING

ELECTRICAL SERVICE SAFETY SWITCH

OVERHEAD SIGN

TRAFFIC SIGNAL HEAD WITH BACKPLATE
PEDESTRIAN SIGNAL HEAD
PEDESTRIAN PUSH BUTTON
TRAFFIC SIGNAL CONDUIT
PHASE MOVEMENT

TRAFFIC SIGNAL HEAD

CCTV CAMERA ASSEMBLY

POLE MOUNTED SIGN

BOLLARD

PROPOSEDEXISTING
UNDERGROUND ELECTRIC (SIGNAL)ELECE

TC

E UNDERGROUND ELECTRIC (STREETLIGHT)

STREETLIGHT

L16.02

= PROTECTED MOVEMENT

= PERMISSIVE MOVEMENT

(ALL DIMENSIONS ARE TO CENTER OF POLE)

PHASING DIAGRAM

TRAFFIC SIGNAL PLAN
HULL STREET AND 2ND STREET

NORTH

RELEASE 02-06

RAILROAD PREEMPTION

HOLD

2

6

PED 2

4

RELEASE 03RELEASE 04PROPOSED SIGNALS
NOT TO SCALE

2, 3, 4, 6 P2, P3, P4, P6

SP-8

4A

R3-2
24" X 24"

PROPOSED SIGNS
NOT TO SCALE

R3-1
24" X 24"

START CROSSING
Watch For
Vehicles

DON'T START
Finish Crossing

If Started

TIME REMAINING
To Finish Crossing

DON'T CROSS

TO CROSS

PUSH BUTTON

STEADY

TIMER

FLASHING

R3-10E (R)
9" X 15"

R10-11a
30" X 36"

TURN
NO
ON

RED

R3-2 (LED)
28" X 28"

PROPOSED DUAL MAST ARM POLE
15' ARM FACING 2ND STREET
45' ARM FACING HULL STREET
24.61' LT. OF HULL ST CONSTRUCTION  STA.121+69.1

PROPOSED CITY STANDARD GROUND MOUNTED NEMA
TS-2 TRAFFIC SIGNAL CABINET WITH PROPOSED CITY
STANDARD TRAFFIC SIGNAL CONTROLLER AND
UNINTERRUPTED POWER SUPPLY
24.6' LT. OF HULL ST CONSTRUCTION  STA.122+22.2

PROPOSED PEDESTAL POLE PF-2 12'
22.5' LT. OF HULL ST CONSTRUCTION  STA.122+36.0

PROPOSED DUAL MAST ARM POLE
40' ARM FACING HULL STREET
40' ARM FACING DRIVEWAY
23.6' RT. OF HULL ST CONSTRUCTION  STA.122+25.5

PROPOSED PEDESTAL POLE PF-2 12'
34.2' RT. OF HULL ST CONSTRUCTION  STA.121+88.9

PROPOSED PEDESTAL POLE PF-2 12'
23.0' RT. OF HULL ST CONSTRUCTION  STA.121+43.7

VIDEO DETECTION

PROPOSED DIRECTIONAL
VIDEO CAMERA

SIGNAL POLE & SIGNAL CABINET LEGEND

PROPOSED DIRECTIONAL
VIDEO CAMERA

PROPOSED DIRECTIONAL
VIDEO CAMERA

PROPOSED DIRECTIONAL
VIDEO CAMERA

Hull St
100 200

OVERHEAD
STREET NAME SIGN

Hull St
200 100

POLE MOUNTED
STREET NAME SIGN

CONSTRUCTION NOTES

USE EXISTING POLE #MD67 FOR PROPOSED VDOT STANDARD SE-3 TYPE B
ELECTRICAL SERVICE. CONTRACTOR TO COORDINATE WITH POWER COMPANY.

PROPOSED PEDESTAL POLE PF-2 12'
32.0' LT. OF HULL ST CONSTRUCTION  STA.122+84.8

PED 6

PE
D

 4 3

04

4

0302-06

2

6

PED 2

OLA OLA

PE
D

 3PED 6

CLEAR

OLA PE
D

 4 3

OLA

PE
D

 3

PROPOSED PEDESTAL POLE PF-2 12'
25.7' LT. OF HULL ST CONSTRUCTION  STA. 121+52.9

52A
LOUVERED VISOR LOUVERED VISOR

LOUVERS TO BE FIELD ADJUSTED WITH
DIRECTION FROM THE CITY AND ENGINEER

OLB

OLA

OLBPROPOSED MAST ARM POLE
25' ARM
23.6' RT. OF HULL ST CONSTRUCTION  STA.122+93.1

PREEMPTION CONNECTION TO BE COORDINATED WITH NORFOLK SOUTHERN.

INSTALL PROPOSED BOLLARD PER DETAIL ON SHEET L7.01.

PROPOSED BOLLARD SHALL BE FIELD LOCATED BY THE CONTRACTOR. 48 HOURS
PRIOR TO ANY EXCAVATION FOR THE PROPOSED BOLLARD, THE CONTRACTOR
SHALL CONTACT SETH GILLEY, CITY OF RICHMOND - TRAFFIC ENGINEERING
DIVISION, AT (804)646-1065 TO RECEIVE FIELD CONFIRMATION OF THE PROPOSED
BOLLARD LOCATION.

NOTE:
PERMISSIVE EASTBOUND LEFT TURN
PROHIBITED BY LED BLANK-OUT SIGN
BY TIME OF DAY

OVERLAP A = PHASE 2 + PHASE 3
OVERLAP B = PHASE 3 + PHASE 5

INSTALL PROPOSED LED BLANK-OUT SIGN AS SHOWN ON PLANS.

THE CONTRACTOR SHALL PROGRAM THE TRAFFIC SIGNAL CONTROLLER WITH
LOGIC PROCESSOR STATEMENTS TO OPERATE THE EASTBOUND LEFT TURN LED
BLANK-OUT SIGN BY TIME OF DAY AND BY ACTIVE PHASE. CONTRACTOR TO
COORDINATE WITH THE ENGINEER.

CONDUIT & CABLE LEGEND

1 – 3" HDPE  CONDUIT (DIRECTIONAL DRILL)
1 – 14/3c FOR HEAD P2
1 – #8 GROUNDING WIRE

1 – 3" SPARE HDPE CONDUIT
(DIRECTIONAL DRILL)

1 – #8 GROUNDING WIRE

1 – 2" PVC CONDUIT (TRENCH)
2 – 14/3c FOR HEADS P2, P3
1 – 14/2c FOR PB-3
1 – #8 GROUNDING WIRE

1 – 2" SPARE PVC CONDUIT (TRENCH)
1 – #8 GROUNDING WIRE

1 – 3" HDPE CONDUIT (DIRECTIONAL DRILL)
3 – 14/3c FOR HEADS P2, P3
1 – 14/2c FOR PB-3
1 – #8 GROUNDING WIRE

1 – 3" SPARE HDPE CONDUIT
(DIRECTIONAL DRILL)

1 – #8 GROUNDING WIRE

1 – 2" PVC CONDUIT (TRENCH)
1 – 14/3c FOR HEAD P3
1 – 14/2c FOR PB-3
1 – #8 GROUNDING WIRE

1 – 2" SPARE PVC CONDUIT (TRENCH)
1 – #8 GROUNDING WIRE

1 – 3" PVC CONDUIT (TRENCH)
2 – 14/7c FOR HEADS 4, 4A, 6
1 – 14/3c FOR HEAD P4
1 – 14/2c FOR PB-4
2 – VDC FOR VDC-4, VDC-6
1 – #8 GROUNDING WIRE

1 – 3" SPARE CONDUIT (TRENCH)
1 – #8 GROUNDING WIRE

1 – 2" PVC CONDUIT (TRENCH)
2 – 14/3c FOR HEADS P4, P6
1 – 14/2c FOR PB-4
1 – #8 GROUNDING WIRE

1 – 2" SPARE PVC CONDUIT (TRENCH)
1 – #8 GROUNDING WIRE

1 – 3" PVC CONDUIT (TRENCH)
2 – 14/7c FOR HEADS 2, 3
2 – VDC FOR VDC-2, VDC-3
1 – #8 GROUNDING WIRE

1 – 3" SPARE PVC CONDUIT (TRENCH)
1 – #8 GROUNDING WIRE

1 – 3" HDPE CONDUIT (DIRECTIONAL DRILL)
2 – 14/7c FOR HEADS 2, 3
4 – 14/3c FOR HEADS P2, P3
2 – 14/2c FOR PB-3
2 – VDC FOR VDC-2, VDC-3
1 – #8 GROUNDING WIRE

1 – 3" SPARE HDPE CONDUIT
(DIRECTIONAL DRILL)

1 – #8 GROUNDING WIRE

1 – 2" PVC CONDUIT (TRENCH)
1 – 14/2c FOR RAILROAD PREEMPTION
1 – #8 GROUNDING WIRE

1 – 2" SPARE PVC CONDUIT (TRENCH)
1 – #8 GROUNDING WIRE

1 – 3" HDPE CONDUIT (DIRECTIONAL DRILL)
1 – 14/3c FOR HEAD P6
1 – #8 GROUNDING WIRE

1 – 3" SPARE HDPE CONDUIT
(DIRECTIONAL DRILL)

1 – #8 GROUNDING WIRE

1 – 3" PVC CONDUIT (TRENCH)
3 – 14/7c FOR HEADS 2A, 5, AND LED SIGN 5
1 – #8 GROUNDING WIRE

1 – 3" SPARE PVC CONDUIT (TRENCH)
1 – #8 GROUNDING WIRE

1 – 3" HDPE CONDUIT (DIRECTIONAL DRILL)
5 – 14/7c FOR HEADS 2A, 4, 4A, 5, 6, 
AND LED SIGN 5
1 – 14/3c FOR HEAD P4
1 – 14/2c FOR PB-4
2 – VDC FOR VDC-4, VDC-6
1 – #8 GROUNDING WIRE

1 – 3" SPARE HDPE CONDUIT
(DIRECTIONAL DRILL)

1 – #8 GROUNDING WIRE

2 – 3"  PVC CONDUIT (TRENCH)
7 – 14/7c FOR HEADS 2, 2A, 3, 4, 4A, 5, 6, 
AND LED SIGN 5
8 – 14/3c FOR HEADS P2, P3, P4, P6
4 – 14/2c FOR PB-3, PB-4
1 – 14/2c FOR RAILROAD PREEMPTION
4 – VDC FOR VDC-2, VDC-3, VDC-4, VDC-6
1 – #8 GROUNDING WIRE

1 – 3" SPARE PVC CONDUIT (TRENCH)
1 – #8 GROUNDING WIRE

1 – 2" HDPE CONDUIT (DIRECTIONAL DRILL)
1 – 8/2c FOR ELECTRICAL SERVICE
1 – #8 GROUNDING WIRE

1 – 2" SPARE HDPE CONDUIT
(DIRECTIONAL DRILL)

1 – #8 GROUNDING WIRE

ALL EXISTING EQUIPMENT TO BE REMOVED UNLESS OTHERWISE SPECIFIED ON
THE PLAN.

VDC – VIDEO DETECTION CABLE

NOTES:
1. ALL CABLE AND CONDUIT IS PROPOSED UNLESS OTHERWISE NOTED.

THE CONTRACTOR SHALL CONTACT "MISS UTILITY OF VIRGINIA" (811) PRIOR TO
BEGINNING EXCAVATION WORK IN ORDER TO DETERMINE THE LOCATION AND EXTENT
OF ALL UNDERGROUND UTILITIES WITHIN THE PROJECT LIMITS. THE CONTRACTOR
WILL BE RESPONSIBLE FOR REPAIRING OR REPLACING, AT THE CONTRACTOR'S
EXPENSE, ANY EXISTING TRAFFIC SIGNAL EQUIPMENT, UTILITIES, PAVEMENT,
CONCRETE ITEMS, PIPES, ETC. THAT ARE DAMAGED DURING CONSTRUCTION.

ALL EXISTING ITEMS SHOWN ON THESE PLANS ARE APPROXIMATE. THE CONTRACTOR
SHALL COORDINATE WITH THE ENGINEER TO FIELD LOCATE ALL PROPOSED ITEMS ON
THESE PLANS AND SHALL ENSURE ALL ITEMS ARE INSTALLED WITHIN EXISTING RIGHT
OF WAY, PROPOSED RIGHT OF WAY OR EASEMENT, OR ON CITY-OWNED PROPERTY.
THE LOCATION AND ORIENTATION OF ALL PROPOSED ITEMS SHALL BE FIELD VERIFIED
AND APPROVED BY THE ENGINEER PRIOR TO INSTALLATION.

ALL JUNCTION BOXES SHALL
CONFORM TO VDOT ST'D. JB–S2
UNLESS OTHERWISE NOTED ON
THE PLANS.

JUNCTION BOX LEGEND

DENOTES VDOT ST'D. JB–S1

DENOTES VDOT ST'D. JB–S3
1 – 3" PVC CONDUIT (TRENCH)

3 – 14/7c FOR HEADS 2A, 5, AND LED SIGN 5
1 – #8 GROUNDING WIRE

1 – 3" SPARE PVC CONDUIT (TRENCH)
1 – #8 GROUNDING WIRE

sawyermb
Sticky Note
Talk to me about the WB Hull Street movement.  Where should the signal indications be located? One set or two sets?  Should signal indications be on the far pole or the near pole or both?
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PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

Kimley-Horn and Associates, Inc.
Richmond, Virginia

TRAFFIC ENGINEER

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

TELEPHONE MANHOLE

SURVEY CONTROL POINT
LIGHT POLE

ELECTRIC MANHOLE

POWER POLE
POWER POLE W/LIGHT

SIGN (TWO POST)
SIGN (SINGLE POST)
TRASH CAN

SANITARY MANHOLE
STORM MANHOLE

EXISTING PROPOSED
CONDUIT
TRENCHED CONDUIT
DIRECTIONAL DRILLED CONDUIT
JUNCTION BOX
SIGNAL POLE AND FOUNDATION
PEDESTAL POLE
GROUND MOUNTED SIGNAL CONTROLLER CABINET
PEDESTRIAN PUSH BUTTON

EXISTING EXISTING
FIRE HYDRANT
GAS MANHOLE
GAS VALVE

WATER VALVE
WATER METER

ELECTRIC

CABLE TV

FIBER OPTIC

TELEPHONE DUCT
COMMUNICATIONS
GAS

SANITARY
SANITARY FORCE MAIN
STORM DRAIN
WATER
TRAFFIC CONDUIT

TV FIBER OPTIC

UNKNOWN UTILITY LINE

ELECTRIC DUCT

TELEPHONE
FIBER OPTIC DUCT

EXISTING EXISTING EXISTING
RIGHT OF WAY

INDICATES NUMBER OF CONDUIT(S)

INDICATES DIAMETER OF CONDUIT(S) (INCH)

TRENCH CONDUIT

DIRECTIONAL DRILL CONDUITINSTALL HDPE CONDUIT 

INSTALL NEW VDOT STANDARD JB-S3 JUNCTION BOX

INSTALL NEW VDOT STANDARD JB-S2 JUNCTION BOX

MODIFY EXISTING JUNCTION BOX

MODIFY EXISTING CABINET FOUNDATION
(SEE SHEET LX.# FOR INSTALLATION DETAILS)

INSTALL PVC CONDUIT

THE CONTRACTOR SHALL CONTACT "MISS UTILITY OF VIRGINIA" (811) PRIOR TO
BEGINNING EXCAVATION WORK IN ORDER TO DETERMINE THE LOCATION AND
EXTENT OF ALL UNDERGROUND UTILITIES WITHIN THE PROJECT LIMITS. THE
CONTRACTOR WILL BE RESPONSIBLE FOR REPAIRING OR REPLACING, AT THE
CONTRACTOR'S EXPENSE, ANY EXISTING TRAFFIC SIGNAL EQUIPMENT, UTILITIES,
PAVEMENT, CONCRETE ITEMS, PIPES, ETC. THAT ARE DAMAGED DURING
CONSTRUCTION.

ALL EXISTING ITEMS SHOWN ON THESE PLANS ARE APPROXIMATE. THE
CONTRACTOR SHALL COORDINATE WITH THE ENGINEER TO FIELD LOCATE ALL
PROPOSED ITEMS ON THESE PLANS AND SHALL ENSURE ALL ITEMS ARE
INSTALLED WITHIN EXISTING RIGHT OF WAY, PROPOSED RIGHT OF WAY OR
EASEMENT, OR ON CITY-OWNED PROPERTY. THE LOCATION AND ORIENTATION
OF ALL PROPOSED ITEMS SHALL BE FIELD VERIFIED AND APPROVED BY THE
ENGINEER PRIOR TO INSTALLATION.

THE CONTRACTOR SHALL MODIFY EXISTING JUNCTION BOXES TO
ACCOMMODATE ADDITIONAL CONDUIT ENTRIES AS INDICATED ON
THE PLANS USING A METHOD TO ENTER AND SEAL EXISTING
JUNCTION BOXES AS APPROVED BY THE ENGINEER.

CONTRACTOR SHALL ENSURE THAT NO OTHER CONDUITS OR CABLES
ARE DAMAGED IN THE PROCESS OF MODIFYING EXISTING JUNCTION
BOXES. CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING ANY
CONDUITS OR CABLES THAT MAY BE DAMAGED DURING WORK ON
THE EXISTING JUNCTION BOXES AT NO COST TO THE CITY.

EXISTING

CABINET CONDUIT ENTRY VIA PROPOSED
CABINET FOUNDATION

BOLLARD
STREETLIGHT

TRASH CAN

L17.00
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CABINET CONDUIT ENTRY MODIFICATION
(SEE SHEET L15.01 FOR DETAIL)



EXIST. R/W

EX
IS

T.
 R

/W

EX
IS

T.
 R

/W

EXIST. R/W

EXIST. R/W

EXIST. R/W

EX
IS

T.
 R

/W
EX

IS
T.

 R
/W

HULL STREET HULL STREET

7T
H

  S
TR

EE
T

7T
H

  S
TR

EE
T

2 STORY
BRICK w/

BASEMENT
#612

171819

32 33 34

35

36

T/S
T/S

T/S

SEE INSET A

105 106 107 108

PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

Kimley-Horn and Associates, Inc.
Richmond, Virginia

TRAFFIC ENGINEER

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

TELEPHONE MANHOLE

SURVEY CONTROL POINT
LIGHT POLE

ELECTRIC MANHOLE

POWER POLE
POWER POLE W/LIGHT

SIGN (TWO POST)
SIGN (SINGLE POST)
TRASH CAN

SANITARY MANHOLE
STORM MANHOLE

EXISTING PROPOSED
CONDUIT
TRENCHED CONDUIT
DIRECTIONAL DRILLED CONDUIT
JUNCTION BOX
SIGNAL POLE AND FOUNDATION
PEDESTAL POLE
GROUND MOUNTED SIGNAL CONTROLLER CABINET
PEDESTRIAN PUSH BUTTON

EXISTING EXISTING
FIRE HYDRANT
GAS MANHOLE
GAS VALVE

WATER VALVE
WATER METER

ELECTRIC

CABLE TV

FIBER OPTIC

TELEPHONE DUCT
COMMUNICATIONS
GAS

SANITARY
SANITARY FORCE MAIN
STORM DRAIN
WATER
TRAFFIC CONDUIT

TV FIBER OPTIC

UNKNOWN UTILITY LINE

ELECTRIC DUCT

TELEPHONE
FIBER OPTIC DUCT

EXISTING EXISTING EXISTING
RIGHT OF WAY

INDICATES NUMBER OF CONDUIT(S)

INDICATES DIAMETER OF CONDUIT(S) (INCH)

TRENCH CONDUIT

DIRECTIONAL DRILL CONDUITINSTALL HDPE CONDUIT 

INSTALL NEW VDOT STANDARD JB-S3 JUNCTION BOX

INSTALL NEW VDOT STANDARD JB-S2 JUNCTION BOX

MODIFY EXISTING JUNCTION BOX

MODIFY EXISTING CABINET FOUNDATION
(SEE SHEET LX.# FOR INSTALLATION DETAILS)

INSTALL PVC CONDUIT

THE CONTRACTOR SHALL CONTACT "MISS UTILITY OF VIRGINIA" (811) PRIOR TO
BEGINNING EXCAVATION WORK IN ORDER TO DETERMINE THE LOCATION AND
EXTENT OF ALL UNDERGROUND UTILITIES WITHIN THE PROJECT LIMITS. THE
CONTRACTOR WILL BE RESPONSIBLE FOR REPAIRING OR REPLACING, AT THE
CONTRACTOR'S EXPENSE, ANY EXISTING TRAFFIC SIGNAL EQUIPMENT, UTILITIES,
PAVEMENT, CONCRETE ITEMS, PIPES, ETC. THAT ARE DAMAGED DURING
CONSTRUCTION.

ALL EXISTING ITEMS SHOWN ON THESE PLANS ARE APPROXIMATE. THE
CONTRACTOR SHALL COORDINATE WITH THE ENGINEER TO FIELD LOCATE ALL
PROPOSED ITEMS ON THESE PLANS AND SHALL ENSURE ALL ITEMS ARE
INSTALLED WITHIN EXISTING RIGHT OF WAY, PROPOSED RIGHT OF WAY OR
EASEMENT, OR ON CITY-OWNED PROPERTY. THE LOCATION AND ORIENTATION
OF ALL PROPOSED ITEMS SHALL BE FIELD VERIFIED AND APPROVED BY THE
ENGINEER PRIOR TO INSTALLATION.

THE CONTRACTOR SHALL MODIFY EXISTING JUNCTION BOXES TO
ACCOMMODATE ADDITIONAL CONDUIT ENTRIES AS INDICATED ON
THE PLANS USING A METHOD TO ENTER AND SEAL EXISTING
JUNCTION BOXES AS APPROVED BY THE ENGINEER.

CONTRACTOR SHALL ENSURE THAT NO OTHER CONDUITS OR CABLES
ARE DAMAGED IN THE PROCESS OF MODIFYING EXISTING JUNCTION
BOXES. CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING ANY
CONDUITS OR CABLES THAT MAY BE DAMAGED DURING WORK ON
THE EXISTING JUNCTION BOXES AT NO COST TO THE CITY.

EXISTING

CABINET CONDUIT ENTRY VIA PROPOSED
CABINET FOUNDATION

BOLLARD
STREETLIGHT

TRASH CAN
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INSET A
1" = 10'

EXISTING CONDUIT(S)
(TYPICAL)

EXISTING TRAFFIC SIGNAL CABINET

EXISTING FOUNDATION

POLE HANDHOLE

EXISTING CONDUIT(S)
(TYPICAL)

EXISTING TRAFFIC SIGNAL MAST
ARM POLE

MODIFY EXISTING POLE WITH
PROPOSED CONDUIT ENTRY IN
ACCORDANCE WITH THE
SPECIFICATIONS AND AS APPROVED
BY THE CITY AND THE ENGINEER.

PROPOSED 2" RIGID GALVANIZED
STEEL CONDUIT AND 45 DEGREE

CONDUIT BODY

DETAIL 1A

CABINET CONDUIT ENTRY MODIFICATION
(SEE DETAIL ON THIS SHEET)
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PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

Kimley-Horn and Associates, Inc.
Richmond, Virginia

TRAFFIC ENGINEER

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

TELEPHONE MANHOLE

SURVEY CONTROL POINT
LIGHT POLE

ELECTRIC MANHOLE

POWER POLE
POWER POLE W/LIGHT

SIGN (TWO POST)
SIGN (SINGLE POST)
TRASH CAN

SANITARY MANHOLE
STORM MANHOLE

EXISTING PROPOSED
CONDUIT
TRENCHED CONDUIT
DIRECTIONAL DRILLED CONDUIT
JUNCTION BOX
SIGNAL POLE AND FOUNDATION
PEDESTAL POLE
GROUND MOUNTED SIGNAL CONTROLLER CABINET
PEDESTRIAN PUSH BUTTON

EXISTING EXISTING
FIRE HYDRANT
GAS MANHOLE
GAS VALVE

WATER VALVE
WATER METER

ELECTRIC

CABLE TV

FIBER OPTIC

TELEPHONE DUCT
COMMUNICATIONS
GAS

SANITARY
SANITARY FORCE MAIN
STORM DRAIN
WATER
TRAFFIC CONDUIT

TV FIBER OPTIC

UNKNOWN UTILITY LINE

ELECTRIC DUCT

TELEPHONE
FIBER OPTIC DUCT

EXISTING EXISTING EXISTING
RIGHT OF WAY

INDICATES NUMBER OF CONDUIT(S)

INDICATES DIAMETER OF CONDUIT(S) (INCH)

TRENCH CONDUIT

DIRECTIONAL DRILL CONDUITINSTALL HDPE CONDUIT 

INSTALL NEW VDOT STANDARD JB-S3 JUNCTION BOX

INSTALL NEW VDOT STANDARD JB-S2 JUNCTION BOX

MODIFY EXISTING JUNCTION BOX

MODIFY EXISTING CABINET FOUNDATION
(SEE SHEET LX.# FOR INSTALLATION DETAILS)

INSTALL PVC CONDUIT

THE CONTRACTOR SHALL CONTACT "MISS UTILITY OF VIRGINIA" (811) PRIOR TO
BEGINNING EXCAVATION WORK IN ORDER TO DETERMINE THE LOCATION AND
EXTENT OF ALL UNDERGROUND UTILITIES WITHIN THE PROJECT LIMITS. THE
CONTRACTOR WILL BE RESPONSIBLE FOR REPAIRING OR REPLACING, AT THE
CONTRACTOR'S EXPENSE, ANY EXISTING TRAFFIC SIGNAL EQUIPMENT, UTILITIES,
PAVEMENT, CONCRETE ITEMS, PIPES, ETC. THAT ARE DAMAGED DURING
CONSTRUCTION.

ALL EXISTING ITEMS SHOWN ON THESE PLANS ARE APPROXIMATE. THE
CONTRACTOR SHALL COORDINATE WITH THE ENGINEER TO FIELD LOCATE ALL
PROPOSED ITEMS ON THESE PLANS AND SHALL ENSURE ALL ITEMS ARE
INSTALLED WITHIN EXISTING RIGHT OF WAY, PROPOSED RIGHT OF WAY OR
EASEMENT, OR ON CITY-OWNED PROPERTY. THE LOCATION AND ORIENTATION
OF ALL PROPOSED ITEMS SHALL BE FIELD VERIFIED AND APPROVED BY THE
ENGINEER PRIOR TO INSTALLATION.

THE CONTRACTOR SHALL MODIFY EXISTING JUNCTION BOXES TO
ACCOMMODATE ADDITIONAL CONDUIT ENTRIES AS INDICATED ON
THE PLANS USING A METHOD TO ENTER AND SEAL EXISTING
JUNCTION BOXES AS APPROVED BY THE ENGINEER.

CONTRACTOR SHALL ENSURE THAT NO OTHER CONDUITS OR CABLES
ARE DAMAGED IN THE PROCESS OF MODIFYING EXISTING JUNCTION
BOXES. CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING ANY
CONDUITS OR CABLES THAT MAY BE DAMAGED DURING WORK ON
THE EXISTING JUNCTION BOXES AT NO COST TO THE CITY.

EXISTING

CABINET CONDUIT ENTRY VIA PROPOSED
CABINET FOUNDATION

BOLLARD
STREETLIGHT

TRASH CAN

ITS CONDUIT PLAN
HULL STREET

INSET A
1'' = 10'

CABINET CONDUIT ENTRY MODIFICATION
(SEE SHEET L15.01 FOR DETAIL)
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PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

Kimley-Horn and Associates, Inc.
Richmond, Virginia

TRAFFIC ENGINEER

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

TELEPHONE MANHOLE

SURVEY CONTROL POINT
LIGHT POLE

ELECTRIC MANHOLE

POWER POLE
POWER POLE W/LIGHT

SIGN (TWO POST)
SIGN (SINGLE POST)
TRASH CAN

SANITARY MANHOLE
STORM MANHOLE

EXISTING PROPOSED
CONDUIT
TRENCHED CONDUIT
DIRECTIONAL DRILLED CONDUIT
JUNCTION BOX
SIGNAL POLE AND FOUNDATION
PEDESTAL POLE
GROUND MOUNTED SIGNAL CONTROLLER CABINET
PEDESTRIAN PUSH BUTTON

EXISTING EXISTING
FIRE HYDRANT
GAS MANHOLE
GAS VALVE

WATER VALVE
WATER METER

ELECTRIC

CABLE TV

FIBER OPTIC

TELEPHONE DUCT
COMMUNICATIONS
GAS

SANITARY
SANITARY FORCE MAIN
STORM DRAIN
WATER
TRAFFIC CONDUIT

TV FIBER OPTIC

UNKNOWN UTILITY LINE

ELECTRIC DUCT

TELEPHONE
FIBER OPTIC DUCT

EXISTING EXISTING EXISTING
RIGHT OF WAY

INDICATES NUMBER OF CONDUIT(S)

INDICATES DIAMETER OF CONDUIT(S) (INCH)

TRENCH CONDUIT

DIRECTIONAL DRILL CONDUITINSTALL HDPE CONDUIT 

INSTALL NEW VDOT STANDARD JB-S3 JUNCTION BOX

INSTALL NEW VDOT STANDARD JB-S2 JUNCTION BOX

MODIFY EXISTING JUNCTION BOX

MODIFY EXISTING CABINET FOUNDATION
(SEE SHEET LX.# FOR INSTALLATION DETAILS)

INSTALL PVC CONDUIT

THE CONTRACTOR SHALL CONTACT "MISS UTILITY OF VIRGINIA" (811) PRIOR TO
BEGINNING EXCAVATION WORK IN ORDER TO DETERMINE THE LOCATION AND
EXTENT OF ALL UNDERGROUND UTILITIES WITHIN THE PROJECT LIMITS. THE
CONTRACTOR WILL BE RESPONSIBLE FOR REPAIRING OR REPLACING, AT THE
CONTRACTOR'S EXPENSE, ANY EXISTING TRAFFIC SIGNAL EQUIPMENT, UTILITIES,
PAVEMENT, CONCRETE ITEMS, PIPES, ETC. THAT ARE DAMAGED DURING
CONSTRUCTION.

ALL EXISTING ITEMS SHOWN ON THESE PLANS ARE APPROXIMATE. THE
CONTRACTOR SHALL COORDINATE WITH THE ENGINEER TO FIELD LOCATE ALL
PROPOSED ITEMS ON THESE PLANS AND SHALL ENSURE ALL ITEMS ARE
INSTALLED WITHIN EXISTING RIGHT OF WAY, PROPOSED RIGHT OF WAY OR
EASEMENT, OR ON CITY-OWNED PROPERTY. THE LOCATION AND ORIENTATION
OF ALL PROPOSED ITEMS SHALL BE FIELD VERIFIED AND APPROVED BY THE
ENGINEER PRIOR TO INSTALLATION.

THE CONTRACTOR SHALL MODIFY EXISTING JUNCTION BOXES TO
ACCOMMODATE ADDITIONAL CONDUIT ENTRIES AS INDICATED ON
THE PLANS USING A METHOD TO ENTER AND SEAL EXISTING
JUNCTION BOXES AS APPROVED BY THE ENGINEER.

CONTRACTOR SHALL ENSURE THAT NO OTHER CONDUITS OR CABLES
ARE DAMAGED IN THE PROCESS OF MODIFYING EXISTING JUNCTION
BOXES. CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING ANY
CONDUITS OR CABLES THAT MAY BE DAMAGED DURING WORK ON
THE EXISTING JUNCTION BOXES AT NO COST TO THE CITY.
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ITS CONDUIT PLAN
HULL STREET

CABINET CONDUIT ENTRY MODIFICATION
(SEE SHEET L15.01 FOR DETAIL)
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PROJECT 109306CITY OF RICHMOND

Tel.  804-673-3882
RICHMOND, VIRGINIA 23230
1700 WILLOW LAWN DR, SUITE 200

1" = 20'

Kimley-Horn and Associates, Inc.

HULL STREET STREETSCAPE

Kimley-Horn and Associates, Inc.
Richmond, Virginia

TRAFFIC ENGINEER

THESE PLANS ARE UNFINISHED
AND ARE NOT TO BE USED FOR
ANY TYPE OF CONSTRUCTION.

O-289335-14-2021

TELEPHONE MANHOLE

SURVEY CONTROL POINT
LIGHT POLE

ELECTRIC MANHOLE

POWER POLE
POWER POLE W/LIGHT

SIGN (TWO POST)
SIGN (SINGLE POST)
TRASH CAN

SANITARY MANHOLE
STORM MANHOLE

EXISTING PROPOSED
CONDUIT
TRENCHED CONDUIT
DIRECTIONAL DRILLED CONDUIT
JUNCTION BOX
SIGNAL POLE AND FOUNDATION
PEDESTAL POLE
GROUND MOUNTED SIGNAL CONTROLLER CABINET
PEDESTRIAN PUSH BUTTON

EXISTING EXISTING
FIRE HYDRANT
GAS MANHOLE
GAS VALVE

WATER VALVE
WATER METER

ELECTRIC

CABLE TV

FIBER OPTIC

TELEPHONE DUCT
COMMUNICATIONS
GAS

SANITARY
SANITARY FORCE MAIN
STORM DRAIN
WATER
TRAFFIC CONDUIT

TV FIBER OPTIC

UNKNOWN UTILITY LINE

ELECTRIC DUCT

TELEPHONE
FIBER OPTIC DUCT

EXISTING EXISTING EXISTING
RIGHT OF WAY

INDICATES NUMBER OF CONDUIT(S)

INDICATES DIAMETER OF CONDUIT(S) (INCH)

TRENCH CONDUIT

DIRECTIONAL DRILL CONDUITINSTALL HDPE CONDUIT 

INSTALL NEW VDOT STANDARD JB-S3 JUNCTION BOX

INSTALL NEW VDOT STANDARD JB-S2 JUNCTION BOX

MODIFY EXISTING JUNCTION BOX

MODIFY EXISTING CABINET FOUNDATION
(SEE SHEET LX.# FOR INSTALLATION DETAILS)

INSTALL PVC CONDUIT

THE CONTRACTOR SHALL CONTACT "MISS UTILITY OF VIRGINIA" (811) PRIOR TO
BEGINNING EXCAVATION WORK IN ORDER TO DETERMINE THE LOCATION AND
EXTENT OF ALL UNDERGROUND UTILITIES WITHIN THE PROJECT LIMITS. THE
CONTRACTOR WILL BE RESPONSIBLE FOR REPAIRING OR REPLACING, AT THE
CONTRACTOR'S EXPENSE, ANY EXISTING TRAFFIC SIGNAL EQUIPMENT, UTILITIES,
PAVEMENT, CONCRETE ITEMS, PIPES, ETC. THAT ARE DAMAGED DURING
CONSTRUCTION.

ALL EXISTING ITEMS SHOWN ON THESE PLANS ARE APPROXIMATE. THE
CONTRACTOR SHALL COORDINATE WITH THE ENGINEER TO FIELD LOCATE ALL
PROPOSED ITEMS ON THESE PLANS AND SHALL ENSURE ALL ITEMS ARE
INSTALLED WITHIN EXISTING RIGHT OF WAY, PROPOSED RIGHT OF WAY OR
EASEMENT, OR ON CITY-OWNED PROPERTY. THE LOCATION AND ORIENTATION
OF ALL PROPOSED ITEMS SHALL BE FIELD VERIFIED AND APPROVED BY THE
ENGINEER PRIOR TO INSTALLATION.

THE CONTRACTOR SHALL MODIFY EXISTING JUNCTION BOXES TO
ACCOMMODATE ADDITIONAL CONDUIT ENTRIES AS INDICATED ON
THE PLANS USING A METHOD TO ENTER AND SEAL EXISTING
JUNCTION BOXES AS APPROVED BY THE ENGINEER.

CONTRACTOR SHALL ENSURE THAT NO OTHER CONDUITS OR CABLES
ARE DAMAGED IN THE PROCESS OF MODIFYING EXISTING JUNCTION
BOXES. CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING ANY
CONDUITS OR CABLES THAT MAY BE DAMAGED DURING WORK ON
THE EXISTING JUNCTION BOXES AT NO COST TO THE CITY.
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ITS CONDUIT PLAN
HULL STREET

INSET A
1'' = 10'

CABINET CONDUIT ENTRY MODIFICATION
(SEE SHEET L15.01 FOR DETAIL)
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