

City of Richmond - Forecast Calendar for Anticipated Solicitations

Information subject to change at anytime. Not an all inclusive list.

Document Revised - 2/4/25



Estimated Value Legend				
<i>Small</i> = \$0 - \$1M		<i>Medium</i> = \$1M - \$5M		<i>Large</i> = \$5M - \$10M
				<i>XL</i> = \$10M - \$15M
				<i>XXL</i> = \$15M+
Solicitation Timeframe Legend				
<i>Q1</i> = July-September		<i>Q2</i> = October-December		<i>Q3</i> = January-March
				<i>Q4</i> = April-June
Project Title	Project Summary	City Department	Anticipated Solicitation Timeframe	Estimated Value
Speed Feedback Signs	Install speed feedback signs at 13 locations.	Public Works/Transportation Engineering Division	Q3 - FY25	Small
Government Road Slope Repair	Provide geotechnical stabilization of Government Road slope failure at Chimborazo Park in the vicinity of North 36th Street.	Public Works/Capital Projects Division	Q3 - FY25	Large
Brown's Island Connector - Phase III	Add capacity to structure to facilitate pedestrians and bicycles.	Public Works/Capital Projects Division	Q3 - FY25	Small
Hull St. Streetscape	Provide streetscape enhancements along Hull Street.	Public Works/Capital Projects Division	Q3 - FY25	Medium
Kanawha Plaza Safety Improvements	Provide pedestrian safety improvements in the Kanawha Plaza area.	Public Works/Capital Projects Division	Q3 - FY25	Medium
Martin Luther King Bridge/Leigh Street Viaduct Targeted Repairs (Re-bid)	Targeted repair to Martin Luther King, Jr. bridge over CSXT, I-95, US Rte 360.	Public Works/Capital Projects Division	Q3 - FY25	Medium
Upham Brook Sewer Rehab & Hardening	Cured-in-place pipe rehabilitation and sewer hardening	DPU/Collections CIP	Q3 - FY25	Medium
Forest Hill Ave Ped Improvement	Install Pedestrian RRFB, ADA ramps and Bike Lane.	Public Works/Transportation Engineering Division	Q4 - FY25	Small
Roadway Conversions (Hopkins Rd Bike Lane)	Install Bike Lanes.	Public Works/Transportation Engineering Division	Q4 - FY25	Medium
Hull @ 29th Pedestrian Hybrid Beacon	Install a new Pedestrian Hybrid Beacon, ADA ramps, push buttons and pedestrian's countdown indicators.	Public Works/Transportation Engineering Division	Q4 - FY25	Small
Scott's Addition Greenspace UPC 117067, Project # 105149	This project is intended to provide continuous multi-modal access from an existing crushed stone trail behind the SYMBOL apartment complex to an existing sidewalk on the east side of Altamont Avenue along the back side of Scott's Addition next to the railroad and the approach to the bridge of Arthur Ashe Boulevard over the CSX railroad. Project is one phase of the Boulevard Trail recommendations.	Public Works/Capital Projects Division	Q4 - FY25	Medium
Bryan Park Fall Line Trail	FLT inside Bryan Park	Parks & Recreation/Public Works	Q4 - FY25	Medium
Hampton & Cannon Branch Geopolymer Sewer Rehabilitation	Geopolymer sewer repairs and rehabilitation	DPU/Collections CIP	Q4 - FY25	Medium
Bacons Quarter BQ-T01 to T08 (Phase 1)	Localized sewer repairs	DPU/Collections CIP	Q4 - FY25	Medium
Siphon Cleaning & Investigation	Cleaning and survey of siphons at various locations	DPU/Collections CIP	Q4 - FY25	Medium
Oakwood Cemetery-Stoney Run Creek Sewer Stabilization	Sewer hardening	DPU/Collections CIP	Q4 - FY25	Medium
West Interceptor Sewer Rehab (SVII)	Localized sewer repairs	DPU/Collections CIP	Q4 - FY25	Medium
Harrison Street Bridge Project	Install 309' of 24" Ductile Iron Pipe	DPU/Water Distribution	Q4 - FY25	Small
West Canal and South Jefferson Bridge	Install 205' of 8" Ductile Iron Pipe	DPU/Water Distribution	Q4 - FY25	Small

City of Richmond - Forecast Calendar for Anticipated Solicitations

Information subject to change at anytime. Not an all inclusive list.

Document Revised - 2/4/25



Estimated Value Legend				
<i>Small</i> = \$0 - \$1M		<i>Medium</i> = \$1M - \$5M		<i>Large</i> = \$5M - \$10M
				<i>XL</i> = \$10M - \$15M
				<i>XXL</i> = \$15M+
Solicitation Timeframe Legend				
<i>Q1</i> = July-September		<i>Q2</i> = October-December		<i>Q3</i> = January-March
				<i>Q4</i> = April-June
Project Title	Project Summary	City Department	Anticipated Solicitation Timeframe	Estimated Value
Byrd Park Round House	ADA Upgrades to facility	Parks & Recreation	Q4 - FY25	Small
Broad Rock Sports Complex	Restroom Facility Improvements	Parks & Recreation	Q4 - FY25	Small
Abner Clay Park	Playground Surfacing Replacement	Parks & Recreation	Q4 - FY25	Small
Malvern Ave @ Cary St Traffic Signal Improvements	Install traffic signal poles, cabinet, conduits, junction boxes, ADA Ramps, crosswalk.	Dept of Public Works, Transportation Engineering	Q1 - FY26	Small
Brook Rd @ Westbrook Ave Traffic Signal Improvements	Install traffic signal poles, cabinet, conduits, junction boxes, ADA Ramps, crosswalk.	Dept of Public Works, Transportation Engineering	Q1 - FY26	Small
Broad Rock Blvd @ Orcutt Ln Install New Traffic Signal	Install traffic signal poles, cabinet, conduits, junction boxes, ADA Ramps, crosswalk.	Dept of Public Works, Transportation Engineering	Q1 - FY26	Small
Cary St @ Commonwealth Ave Pedestrian Hybrid Beacon (PHB)	Install traffic signal poles, cabinet, conduits, junction boxes, ADA Ramps, crosswalk.	Dept of Public Works, Transportation Engineering	Q1 - FY26	Small
Patterson Ave @ St. Christopher Ave	Install new traffic signal poles and cabinet; install electrical conduits, new signal heads and pedestrians indicators, push buttons, wheelchair ramps, and crosswalk.	Public Works/Transportation Engineering Division	Q1 - FY26	Small
Hull Street - Warwick Area Sewer upsizing	Upsizing of sewer to support local development	DPU/Collections CIP	Q1 - FY26	Large
Forest Hill Park Aerial Sewer Replacement & Rehab	Replacement of sewers, sewer rehab & bridge installation	DPU/Collections CIP	Q1 - FY26	Medium
Whitcomb Park	Installation of Basketball Courts, Walking, Trail, Bio-Retention Area, and native plantings	Parks & Recreation	Q1 - FY26	Medium
Westover Park	Installation of Green Infrastructure Elements, Walking Trail, Entrance Signage, Prominate and Seating	Parks & Recreation	Q1 - FY26	Medium
Fonticello Park	Restroom Building Renovation/Splashpad	Parks & Recreation	Q1 - FY26	Medium
29th St @ Hull St – Install a Pedestrian Hybrid Beacon	Install traffic signal poles, cabinet, conduits, junction boxes, ADA Ramps, crosswalk.	Dept of Public Works, Transportation Engineering	Q2 - FY26	Small
Systemic Improvements - Stop Controlled Intersections	Signing and pavement markings improvements at stop-controlled intersections.	Dept of Public Works, Transportation Engineering	Q2 - FY26	Medium
Systemic Improvements - Left Turn Lane Hardening	Left turn lane hardening improvements at stop-controlled intersections.	Dept of Public Works, Transportation Engineering	Q2 - FY26	Small
Systemic Improvements - Signalized Intersections	Signal heads Upgrades and installing Flashing Yellow Arrows	Public Works/Transportation Engineering Division	Q2 - FY26	Medium
Walmsley Blvd Sewer Upsizing	Upsizing of sewer to support local development	DPU/Collections CIP	Q2 - FY26	Large
Chimborazo Phase 2 Sewer Relocation	Replacement and installation of various sewers	DPU/Collections CIP	Q2 - FY26	Large
Holly Street Playground	Upgrades to Playground and site work	Parks & Recreation	Q2 - FY26	Small

City of Richmond - Forecast Calendar for Anticipated Solicitations

Information subject to change at anytime. Not an all inclusive list.

Document Revised - 2/4/25



Estimated Value Legend					
<i>Small</i> = \$0 - \$1M		<i>Medium</i> = \$1M - \$5M	<i>Large</i> = \$5M - \$10M	<i>XL</i> = \$10M - \$15M	<i>XXL</i> = \$15M+
Solicitation Timeframe Legend					
<i>Q1</i> = July-September		<i>Q2</i> = October-December	<i>Q3</i> = January-March	<i>Q4</i> = April-June	
Project Title	Project Summary	City Department	Anticipated Solicitation Timeframe	Estimated Value	
Safe Streets for All	Signal Backplate Installation, Left Turn Flashing Yellow Arrow Installation, Signage and Pavement Marking Improvements, Left Turn Maneuver Improvement, Pedestrian Hybrid Signals, Streetlighting Improvements, ADA Curb Ramps Improvements, Bike Lane Separation	Public Works/Transportation Engineering Division	Q3 - FY26	XL	
Box Sewer Rehab (SVII) - Phase 1	Sewer rehabilitation and repairs	DPU/Collections CIP	Q3 - FY26	Medium	
Arch Sewer Rehab (SVII)	Localized sewer repairs	DPU/Collections CIP	Q3 - FY26	Medium	
Bacons Quarter BQ-09 (Hermitage Road)	Sewer rehabilitation and repairs	DPU/Collections CIP	Q3 - FY26	Medium	
Deepwater Terminal Road Extension	Roadway Improvements	Public Works/Capital Projects Division	Q1 - FY27	Large	

For any questions regarding Supplier Registration with the City of Richmond, please email us at SupplierRegistration@rva.gov